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BIDDING AND CONTRACT REQUIREMENTS
Document 00030 - Advertisement for Bids

Advertisement

The Board of Education of East Aurora School District 131 (“Board”), will receive sealed bids for
asbestos abatement work for the 2025 Window Replacement Project at the following buildings:

A. Asbestos Abatement at East Aurora High School and O’Donnell Elementary School -
Window Replacement Project

Bids shall be submitted in a sealed opaque envelope no later than January 21, 2025, at 10:00 a.m.

Bid Packages shall be delivered prior to the above date and time to East Aurora School District 131
Administrative Center located at 310 Seminary Avenue, Aurora, lllinois 60505. Facsimile and
electronic bids will not be accepted. Bidders are responsible for ensuring timely delivery of their bid;
no late bids will be accepted. Bids will be opened and read aloud at the East Aurora School District
131 Administrative Center located at 310 Seminary Avenue, Aurora, lllinois 60505 at the bid due
date, and time.

A MANDATORY pre-bid meeting and walk-through will be held on January 8, 2025, starting at 3:45
p.m. The meeting will start at the Main Entrance (Door 1) of O’'Donnell Elementary School, 1640
Reckinger Road, Aurora, IL 60505 followed by East Aurora High School, 500 Tomcat Lane, Aurora,
IL 60505. All contractors submitting bids for the project SHALL attend the pre-bid meeting. The pre-
bid meeting will also be attended by a representative of East Aurora School District 131.

Bid security in the form of a bid bond, certified check, or cash in an amount equal to 5 percent of
the base bid amount shall be submitted with the bid. The successful Contractor shall provide
Labor and Material Bonds, and Performance Bonds for the work.

In accordance with the Prevailing Wage Act, all bidders shall guarantee that not less than the
prevailing wage will be paid to laborers, workers and mechanics performing work under the
contract. The Board reserves the right to reject any and all bids, or any part thereof, and to waive
any irregularities or technicalities in the bids.

Bidding documents and specifications may be obtained on or after December 27, 2024, by contacting
TEM Environmental, Inc. representative Steven B. Geneser (Sgeneser@tem-inc.com) or may be
obtained from TEM Environmental, Inc.’s office located at 174 North Brandon Drive, Glendale
Heights, lllinois 60139.
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BIDDING & CONTRACT REQUIREMENTS
Document 00100 - Instructions to Bidders

1. GENERAL
1.01 PROPOSAL

East Aurora School District 131 will receive sealed bids for Asbestos Abatement Work for 2025
Asbestos Abatement Project at East Aurora High School and O’'Donnell Elementary School.

A. To receive full consideration, the following documents must be properly completed, signed,
and submitted with a bid:

1. Bid Form
2. Bid Security
3. Affidavits and Certifications
4. Technical Proposal
1.02. PREPARATION OF BIDS
A. Bids must comply with the following instructions.

1.  Submit bid in duplicate on forms provided by TEM Environmental, Inc. (the “Asbestos
Project Designer”) with all blank spaces for bid prices filled out, in ink, or typewritten.

2. Submit bid in an opaque, sealed envelope, addressed to:

East Aurora School District 131
310 Seminary Avenue
Aurora, lllinois 60505

and mark the envelope:

BID FOR: Asbestos Abatement Work for 2025 Asbestos Abatements Project at East
Aurora High School and O’Donnell Elementary School

2) Name of Bidder

3. Bids must be submitted in a sealed opaque envelope no later than 10:00 am on
January 21, 2025, at the East Aurora School District 131 Office located at 310
Seminary Avenue, Aurora, lllinois 60505. Facsimile and electronic bids will not be
accepted. Bidders are responsible for ensuring timely delivery of their bids; no late
bids will be accepted. Bids will be opened and read aloud at the East Aurora School
District 131 Office located at 310 Seminary Avenue, Aurora, lllinois 60505 at the bid
due date and time.

4. Erasures or written memorandum on the Bid Form are prohibited.

5. The Base Bid shall appear only where called for in the Bid Form and shall not appear
elsewhere in the bid.

6. Fillin all blank spaces for the bid items with prices, or if not applicable, the words "No
Bid."

B. The Owner reserves the right to accept or reject any or all bids or parts thereof.

East Aurora School District 131 00100 - Instruction to Bidders
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C. The Owner reserves the right to waive any or all technicalities, irregularities or informalities.
D. The Owner reserves the right to award multiple contracts for the work.

1.03. DEFINITIONS

A. All definitions set forth in the General Conditions and Supplementary Conditions of the
Contract for Construction are applicable to these Instructions to Bidders.

B. Addenda are written or graphic instruments issued prior to the execution of the Contract
which modify or interpret the Contract Documents, including Drawings and Specifications, by
additions, clarifications, or corrections. Addenda will become part of the Contract Documents
when the Contract is executed.

1. Addenda will be issued by electronic mail, FAX transmittal, direct mail or United
Parcel delivery. Bidders are to consider a FAX transmittal addendum as a binding
addition to the Contract Documents.

2. ltis the bidder’s responsibility to ascertain from the Asbestos Project Designer that
they have received all addenda issued to the Contract Documents prior to submitting
their bid.

1.04. DOCUMENTS

Bid documents and specifications may be obtained any time on or after December 27, 2024 by
contacting TEM Environmental, Inc. representative Steven B. Geneser (SGeneser@tem-inc.com)
or may be obtained from TEM Environmental, Inc.’s office located at 174 North Brandon Drive,
Glendale Heights, lllinois 60139.

1.05. EXAMINATION OF DOCUMENTS AND SITE AND MANDATORY PRE-BID MEETING

A. Bidders are responsible for examining all bid documents and specifications and for examining
the site to become familiar with and make allowance for any conditions which may affect the
work. Bidders will not be given extra payments for conditions which can be determined by
examining the site and documents.

B. A MANDATORY pre-bid meeting and walk-through will be held on January 8, 2025,
starting at 3:45 p.m. The meeting will start at the Main Entrance (Door 1) of O’'Donnell
Elementary School, 1640 Reckinger Road, Aurora, IL 60505 followed by East Aurora High
School, 500 Tomcat Lane, Aurora, IL 60505. All contractors submitting bids for the
project SHALL attend the pre-bid meeting. The pre-bid meeting will also be attended by
a representative of East Aurora School District 131.

1.06. POST-BID QUALIFICATION

A. Any bidder may be required to submit supporting data to substantiate that such bidder is
properly qualified to carry out the obligations of the Contract and to complete the Work
contemplated therein.

B. Bidders must have successfully performed a minimum of $1,000,000 worth of asbestos
abatement work on schools in the State of lllinois and provide evidence thereof to be eligible
to bid.

East Aurora School District 131 00100 - Instruction to Bidders
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1.07. BID WITHDRAWAL
A. Any bidder may withdraw its bid prior to the scheduled closing time for receiving bids.

B. All bidders shall hold their Bids open for a period of thirty (30) calendar days from the date of
Bid Opening.

1.08. INTERPRETATION OF BIDDING DOCUMENTS
A. Submit all questions regarding the bidding documents to the Asbestos Project Designer in

writing. Replies will be issued to all bidders of record in the form of an Addendum. Questions
received after 5:00 p.m. Central Time on January 15, 2025, will not be answered.

1.09. NON-SPECIFIED ITEMS
A. Approved Equal ltems:
1. To obtain approval to use non-specified items, bidders must submit a written request
by 5:00 p.m. Central Time on January 15, 2025; requests received after this time will

NOT be considered.

2. Requests shall clearly describe the items for which approval is sought, including all
data necessary to demonstrate acceptability.

3. Ifanitem is acceptable, the Asbestos Project Designer will approve same in an
Addendum issued to all bidders of record.

B. Substitutions:

1. Substitutions for the items specified may be made by the bidder only by submitting
proposed substitutions on the Substitution Sheet provided.

2. Requests received after bid opening will not be considered except for the following
limited conditions:

a) Product discontinued.

b) Insufficient quantity. Except when the trade contractor failed to award
subcontract in sufficient time or failed to place orders for products so as to
ensure delivery without delaying work.

c) Delays beyond the reasonable control of the trade contractor, such as
strikes, lockouts, storms, fires, or acts of God, which may preclude the
procurement and delivery of products for purposes of the Project.

3. No consideration will be given to substitutions after the Bid Opening Date.
1.10. METHOD OF AWARD

A. If the Owner should award a Contract, the Owner will award it to the lowest responsible Bidder
with full consideration given to the contractor’s conformity with specifications, terms of
delivery, completion of schedule, number of crew days, quality, serviceability, and Technical
Proposal, as determined by the Owner.

B. In awarding the contract, the Owner may take into consideration skill, facilities, capacity,
experience, ability, responsibility, previous work with the Owner, work history on other
projects, financial standing of bidder, amount of work being carried on by bidder, quality and

East Aurora School District 131 00100 - Instruction to Bidders
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efficiency of equipment to be furnished, and necessity of prompt and efficient completion of
work herein described.

1.11. CONTRACT DOCUMENTS REQUIREMENTS
A. The Contract Documents include the following items:

DOCUMENT 00030 - ADVERTISEMENT FOR BIDS
DOCUMENT 00100 - INSTRUCTIONS TO BIDDERS
DOCUMENT 00301 - BID FORM — EAHS AND O'DONNELL ES
DOCUMENT 00410 - BID BOND

DOCUMENT 00440 - SUBSTITUTION SHEET

DOCUMENT 00450 - AFFIDAVITS AND CERTIFICATIONS
DOCUMENT 00700 - GENERAL CONDITIONS

DOCUMENT 00800 — SUPPLEMENTAL CONDITIONS
DOCUMENT 00820 - PREVAILING WAGE REQUIREMENTS
DOCUMENT 00850 - TECHNICAL PROPOSAL

SECTION 01010 - PROJECT SUMMARY

SECTION 01026 - UNIT PRICES

SECTION 01027 - APPLICATIONS FOR PAYMENT

SECTION 01028 - CHANGE ORDER PROCEDURES
SECTION 01030 - ALTERNATES

SECTION 01040 - PROJECT COORDINATION

SECTION 01060 - REGULATORY REQUIREMENTS

SECTION 01200 - PROJECT MEETINGS

SECTION 01310 - CONSTRUCTION SCHEDULES

SECTION 01370 - SCHEDULE OF VALUES

SECTION 01410 - TESTING LABORATORY SERVICES
SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS
SECTION 01630 - SUBSTITUTIONS AND PRODUCT OPTIONS
SECTION 01700 - CONTRACT CLOSEOUT

SECTION 01710 - FINAL CLEANING

SECTION 02080 - ASBESTOS ABATEMENT - INTERIORS
SECTION 02082 - ASBESTOS ABATEMENT - EXTERIORS

B. Any Contract resulting from the bid process will incorporate the terms and provisions of the
Contract Documents. It is intended that the terms and conditions contained in the Contract
Documents shall prevail over conflicting terms and conditions of Contractor's proposal.
Bidders shall not make any revisions to the bid documents. Revisions to the bid documents
may only be made by the Owner or the Asbestos Project Designer. Bids submitted with
modifications shall be considered non-responsive and shall be rejected. Bidder's printed
terms and conditions are NOT considered as exceptions to the Contract.

1.12. BID SECURITY

A. All bids must be accompanied by a Bid Bond, Certified Check or Bank Draft in an amount of
Five Percent (5%) of the TOTAL Base Bid. All Bid Bonds must be on A.lLA. Form A-310,
current edition or on form furnished with the Bid Forms.

1. Make bid security payable to:
East Aurora School District 131

310 Seminary Avenue
Aurora, lllinois 60505

East Aurora School District 131 00100 - Instruction to Bidders
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2. The bid security of all except the three lowest bidders will be returned within five (5)
days after the award of the Contract.

3. The bid security of the successful bidder will be returned promptly after the Owner
and the accepted bidder have executed the Contract.

1.13. OTHER CERTIFICATIONS AND SUBMITTALS

A. All bidders must complete and sign the certifications contained in Document 00450 -
Affidavits and Certifications and submit them with their bid proposals. FAILURE TO DO SO
WILL RESULT IN DISQUALIFICATION OF BIDDER.

B. By submitting a Bid, contractor aggress to follow all East Aurora School District current and
amended policies and procedures regarding COVID and Vaccine mandates and any state or
federal mandates at

1.14. POWER OF ATTORNEY

A. Attorneys-in-Fact who sign bonds, agreements or bids must file with each a certified and

effectively dated copy of their Power of Attorney.
1.15. EMPLOYMENT AND LABOR PROVISIONS

A. Inthe employment and use of labor, the Contractor and his subcontractors shall conform to
the lllinois Statutory requirements regarding labor and wages. See Document 00820 -
Prevailing Wage Requirements.

1.16. CREW DAYS

A. Each bidder shall determine the number of crew days required to complete the project and
indicate that number in the Bid Form, Section 00300. Refer to the Supplemental Conditions,
Section 00800, for the definition of CREW DAYS. The Owner may add the cost for Crew
Days to the Total Base Bid to determine the Total Base Cost Amount to the Owner for the
project to determine the lowest responsible bidder.

1.17. AMENDMENT OF BIDDING DOCUMENTS

A. The Owner expressly reserves the right to make any changes it deems necessary in the
Contract Documents, including these instructions, prior to the award of a contract pursuant to
the bidding process. The Bidder, itself, shall be responsible for determining, from time to time
prior to the bid opening whether any such changes have been made. The Bidder may do so
by contacting TEM Environmental, Inc. at the address noted above.

1.18. TECHNICAL PROPOSAL

A. Bidder shall submit, at the time of bidding, a written descriptive Technical Proposal which
shall explain and illustrate the process which will be employed by the Bidder in conducting
the abatement work. See Section 00850 - Technical Proposal.

1.19. EXECUTION OF CONTRACT

A. The Contract shall be executed by the successful Bidders and returned together with the
required Performance Bond and Labor and Material Payment Bond within 10 days after the
Contract has been received by the Bidder.

B. If the Bidder to whom award is made is a corporation organized under the laws of a State

East Aurora School District 131 00100 - Instruction to Bidders
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other than lllinois, the bidder shall furnish the Owner a copy of the corporation's certificate of
authority to do business in the State of lllinois with the return of the executed contract and
bonds. Failure to furnish such evidence of a certificate of authority within the time required
will be considered as just cause for the annulment of the award and forfeiture of the bid
security, not as a penalty, but in payment of liquidated damages sustained as a result of such
failure.

1.20. FAILURE TO EXECUTE CONTRACT

A. Failure of the successful Bidder to execute the Contract and file acceptable bonds within 10
days after the contract has been mailed to it shall be just cause for the cancellation of the
award and the forfeiture of the bid security which shall become the property of the Owner, not
as a penalty but in liquidation of damages sustained. Award may then be made the next
lowest responsible Bidder or the work may be re-advertised.

1.21. TIME OF COMPLETION

A. Time is of the essence in the completion of the Project.

B. Bidders shall commence abatement work on the specified dates and work must be carried on
continuously thereafter until completion, which shall occur no later than Completion Date.

C. The Asbestos Abatement Work as specified must be completed in accordance with the
lllinois Asbestos Abatement Act and Rules and Regulations and with these specifications no
later than midnight (12:00 am) on the date indicated unless otherwise specified.

1.22. OCCUPATIONAL SAFETY AND HEALTH ACT

A. Each bidder shall carefully examine the Occupational Safety and Health Act of 1970, (“Act”)
published in May, 1971, and all subsequent revisions including 29 CFR 1910.1001, 29 CFR
1926.1101, and 29 FR 1910.134, and the specific regulations governing procedures,
techniques, safety precautions, equipment design, and the configuration of the same as
required under this Act and each bidder agrees as evidenced by its submission of a bid to
comply with all terms of the Act and to perform and complete in a workmanlike manner all
work required in full compliance with said Act.

END 00100.
East Aurora School District 131 00100 - Instruction to Bidders
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To:

BIDDING & CONTRACT REQUIREMENTS
Document 00301 - Bid Form — East Aurora High School

Board of Education

East Aurora School District 131
310 Seminary Avenue

Aurora, lllinois 60505

I/We as contractor, having familiarized ourselves with local conditions affecting the Work and with the
proposed Contract Documents on file at the office of the Owner, hereby proposed to perform
everything required to be performed and to provide all of the labor, materials, necessary equipment
and all utilities and transportation and services necessary to perform and complete in a workmanlike
manner all work required to complete the proposed work indicated in the Contract Documents for
Asbestos Abatement Work at East Aurora High School all in accordance with the Plans and
Specifications prepared by the office of TEM Environmental, Inc. dated December 27, 2024 including
Addenda No. ) , and issued thereto for the sums of:

BID ITEM 1 — Lump Sum Bid for Asbestos Abatement at East Aurora High School

Item

Bid Items — East Aurora High School Bid Price

1A | Asbestos Abatement at East Aurora High School $

Asbestos Abatement at O’Donnell Elementary
1B $

School
1C | Allowance for Unforeseen Conditions $20,000.00
1D Total Cost: Base Bid PLUS Allowance $

Alternate Prices

Cost to Perform:

Alternate No. 1 — No Alternates

1. N/A

Accompanying this bid is a bid security, which is agreed will be forfeited to the aforementioned if the
undersigned fails to execute the Contract and furnish evidence to the Owner of bidder’s ability to
become bonded and to provide insurance coverage as specified, within 10 days after its receipt
notice that it is the successful bidder.

In signing and submitting this Bid, the undersigned certifies that all materials and construction to be
provided are as indicated in the proposed Contract Documents.

IV. Time of Completion: If awarded the Contract, the Bidder agrees to perform and complete all work for
the Owner occupancy within the following dates:
START DATE COMPLETION DATE
East Aurora High School June 11, 2025 7:00 AM June 17, 2025 on/before Midnight
O’Donnell Elementary School June 9, 2025 7:00 AM June 20, 2025 on/before Midnight
Name of Bidder
East Aurora School District 131 00301 - Bid Form: Dieterich Elementary School

2025 Asbestos Abatement Project
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V. The undersigned hereby states that the number of Crew Days as defined in the Supplementary
Conditions will not exceed the following:

1. Number of Crew Days

DATED:

FIRM NAME:

OFFICIAL ADDRESS:

By

Signature

Typed or Printed Name & Title
TELEPHONE:

Where the Bidder is a corporation, add

Attest (SEAL)
Secretary

CERTIFIED OR CASHIERS CHECK, BID BOND, OR BANK DRAFT ENCLOSED IN

THE FOLLOWING AMOUNT $

END 00301

East Aurora School District 131 00301 - Bid Form: Dieterich Elementary School
2025 Asbestos Abatement Project
11



BIDDING & CONTRACT REQUIREMENTS
Document 00410 - Bid Bond

KNOW ALL MEN BY THESE PRESENTS, THAT WE as Principal,
hereinafter called the Principal, and a corporation duly organized under the laws of the State of as Surety,
are held and firmly bound unto as Obligee, hereinafter called Obligee, in the sum of

Dollars ($ ), for the payment of which sum well and truly to be made, the
said Principal and the said Surety, bind ourselves, our heirs, executors, Administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a
Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may
be specified in the bidding or Contract Documents with good and sufficient surety for the faithful
performance of such Contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or in the event of the failure of the Principal to enter such Contract and give such
bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof
between the amount specified in said bid and such larger amount for which the Obligee may in good faith
contract with another party to per-form the Work covered by said bid, then this obligation shall be null and
void, otherwise to remain in full force and effect.

Signed and sealed this day of , 20
Principal SEAL
Title
Witness Surety SEAL
Witness Title
END 00410
East Aurora School District 131 00410 - Bid Bond
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BIDDING & CONTRACT REQUIREMENTS
Document 00440 - Substitution Sheet

All bids shall be based upon the provisions of the proposed Contract Documents.

Bidders desiring to make substitutions shall list such proposed substitutions below, together with the
amount to be added or deducted from the amounts of their base bids.

The Owner reserves the right to reject all such substitutions, and such substitutions.
Complete descriptions, and technical data shall accompany all proposed substitutions.

NOTE: Manufacturer's names and material approved by the Designer during the bidding time, but not shown
in Addenda, must be listed below if said material is to be considered.

BRAND OR MAKE PROPOSED
SPECIFIED SUBSTITUTIONS

>
O
O

DEDUCT

NAME OF BIDDER:

Date:

END 00440

East Aurora School District 131 00440 - Substitution Sheet
2025 Asbestos Abatement
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BIDDING & CONTRACT REQUIREMENTS
Document 00450 - Affidavits and Certifications

1. GENERAL
1.01 NON-COLLUSION AFFIDAVIT

The undersigned, being duly sworn, on oath says that he/she has not, nor has any other member,
representative, nor agent of the firm, company, corporation or partnership represented by him/her,
entered into any combination, collusion or agreement with any person relative to the price to be bid by
anyone at such letting, nor to prevent any person from bidding not to induce anyone to refrain from
bidding, and that this bid is made without reference to any other bid and without any agreement,
understanding or combination with any other person in reference to such bidding.

He further says that no person or persons, firm or corporation has, have or will receive directly or
indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.

1.02 CERTIFICATE OF COMPLIANCE, ILLINOIS DRUG FREE WORKPLACE ACT

The undersigned, if having 25 or more employees, does hereby certify pursuant to Section 3 of the lllinois
Drug-Free Workplace Act (30 ILCS 580/1 et seq.) that [he, she, it] shall provide a drug-free workplace for
all employees engaged in the performance of work under the contract by complying with the requirements
of the lllinois Drug-Free Workplace Act and, further certified, that [he, she, it] is not ineligible for award of

this contract by reason of debarment for a violation of the Illinois Drug-Free Workplace Act.

1.03 CERTIFICATE OF COMPLIANCE, ILLINOIS HUMAN RIGHTS ACT

The undersigned does hereby certify pursuant to Section 2-105 of the lllinois Human Rights Act (775
ILCS 5/2-105), that (he, she, it) has adopted a written sexual harassment policy that includes at a
minimum the following information: (i) the illegality of sexual harassment; (ii) the definition of sexual
harassment under lllinois Law; (iii) a description of sexual harassment, utilizing examples; (iv) a vendor's
internal complaint process including penalty; (v) the legal recourse, investigative and complaint process
available through the Department of Human Rights Commission; (vi) directions on how to contact the
Department and Commission; and (vii) protection against retaliation.

1.04 BIDDER ELIGIBILITY CERTIFICATION

The undersigned, pursuant to section 33E-11 of the lllinois Criminal Code of 1961 as amended, hereby
certifies that neither (he, she, it) nor any of (his, her, its) partners, officers, or owners of (his, her, its)
business has been convicted in the past five (5) years of the offense of bid-rigging under section 33E-3 of
the lllinois Criminal Code of 1961 as amended and that neither (he, she, it) nor any of (his, her, its)
partners, officers, or owners of (his, her, its) business has ever been convicted of the offense of bid-
rotating under section 33E-4 of the lllinois Criminal Code of 1961 as amended.

1.05 BIDDER SEXUAL HARASSMENT ELIGIBILITY CERTIFICATION

The undersigned, pursuant to Public Act 87-1257 (lllinois Revision Statues, 1987, Chapter 68, Paragraph
1-1011, et. Seq.) requires that all Public Contracts have adopted written sexual harassment policies.

The Contractor as part of its bid, hereby certifies that the contractor is in compliance with Equal
Employment Opportunity Clause and the lllinois Fair Employment Practice Act as stated under
Compliance with Legislation.

(Name of Contractor)

East Aurora School District 131 00450 - Affidavits and Certifications
2025 Asbestos Abatement Project
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1.06 Signatures and Attests

Contractor by signing below certifies that the above certifications and affidavits are true and correct as if

each one had been signed individually.

Corporate Name

By

Business

(CORPORATE SEAL)

Names of Officers:
President

Secretary

Treasurer

Attest:

Secretary
Subscribed and sworn to before me this

My Commission Expires

day of

Notary Signature

Notary Seal

END 00450

East Aurora School District 131
2025 Asbestos Abatement Project
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BIDDING AND CONTRACT REQUIREMENTS
Document 00700 - General Conditions

1. GENERAL
1.1. GENERAL CONDITIONS
A. The "General Conditions" of this contract is the American Institute of Architects Document
No. A-201. "The General Conditions of the Contract for Construction," 2017 Edition, 15

Articles, hereinafter referred to as the A.l.A. General Conditions.

END 00700

East Aurora School District 131 00700 - GENERAL CONDITIONS
2025 Asbestos Abatement Project
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BIDDING AND CONTRACT REQUIREMENTS
Document 00800 — Supplemental Conditions

I_\

GENERAL
1.01. GENERAL CONDITIONS

A. The "General Conditions" of this contract is the American Institute of Architects document No.
A-201. "The General Conditions of the Contract for Construction,"” 2017 Edition, 15 Articles,
hereinafter referred to as the A.l.A. General Conditions.

1.02. PURPOSE

A. The following supplements modify the A.l.A. General Conditions. Where a portion of the
General Conditions is modified or deleted by these Supplementary Conditions, the unaltered
portions of the General Conditions shall remain in effect. To the extent of any conflict
between the terms and provisions of the General Conditions and these Supplementary
Conditions, the terms and provisions of these Supplementary Conditions shall control.

1.03. MODIFICATIONS TO A.lLA. GENERAL CONDITIONS
A. Atrticle I: General Provisions

1. Add the following to subparagraph 1.2.1:

1.2.1.2 Where conflicts exist within or between parts of the Contract Documents, or
between the Contract Documents and the applicable standards, codes and
ordinances, the more stringent, or higher quality or greater quantity requirements
shall apply. Large scale drawings take precedence over small scaled drawings,
figured dimensions over scaled dimensions and noted materials over graphic
representations.

1.2.1.3 The specifications are of the abbreviated type and include incomplete
sentences. Omission of phrases such as "The Contractor shall, or "conforming to the
requirements of" are intentional; omitted words or phrases shall be supplied by
inference in the same manner as they are when a "Note" occurs on the drawings.
Words in the singular shall include a plural whenever applicable, or the context so
indicates.

B. Article 3: Contractor
1. Add the following subparagraph 3.4.4 to Paragraph 3.4

a) 3.4.4 Criminal Background Checks (ref. Child Sex Offender and Murderer
Community Notification Act and the Owner’s Criminal Background Check Policy).

b) 3.4.4.1 Every person employed to perform work at the construction site shall
undergo a Criminal Background Check as required by the School District’s policy.
Said criminal background check shall be performed by the Regional Office of
Education or its designee before each such person reports for work at the site.

c) 3.4.4.2 The general procedure shall be as follows:

a. The Contractor shall make an appointment with the District Name
Administrative Office to complete the required forms and paperwork at
the District Offices.

b. The Contractor shall then make an appointment with the Regional Office
of Education or its designee to have each person fingerprinted at the
Regional Office of Education or its designee.

c. Each such person shall report to the Regional Office of Education, or its
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designee be fingerprinted and complete the paperwork as required by
the Regional Office of Education.

d) 3.4.4.3 No person may work on the site until all of the requirements of paragraph
3.4.4.2 are completed.

e) 3.4.4.4If at any time any such person is deemed to have not met the requirements
of the Criminal Background Check that person shall be removed from the site
immediately upon notification of such failure.

f) 3.4.4.5 The fee charged by the Regional Office of Education for the Criminal
Background Check shall be paid by the District.

g) 3.4.4.6 All other costs associated with conducting the Criminal Background Checks
shall be at the Contractor’s expense.

2. Add the following subparagraph to the end of Paragraph 3.9.: “3.9.4 Failure to
supervise the job properly, as determined by the Asbestos Project Manager and
Owner shall be deemed a default under the Contract Documents.”

3. Modify Subparagraph 3.15.2 as follows: In the first line after the word "up" add the
words "during and/or, at completion of the Work."

4. Modify Subparagraph 3.18.1 as follows: In the third line after the word "fees" add the
words "and costs and expenses of litigation."

5. Add the following Subparagraph 3.18.3 to Paragraph 3.18: "3.18.3 None of the
foregoing provisions shall deprive, negate, abridge or reduce rights or remedies
otherwise available to an indemnified party hereunder, whether arising at law or
inequity."

C. Article 4: Administration of the Contract 1. 4.1 ARCHITECT

1. Add the following Subparagraph 4.1.3 to Paragraph 4.1: “4.1.3 The terms "Architect",
"Consultant” and "Asbestos Project Designer" are used interchangeably throughout
the contract documents. Any and all rights and obligations, and duties thereof shall
be considered singular in reference.”

2. Asbestos Project Designer's ADMINISTRATION OF THE CONTRACT

Change Paragraph 4.2.10. to read:

4.2.10 An Asbestos Project Manager/Air Sampling Professional who meets the
requirements of the lllinois Department of Public Health will be employed at the
site by the Owner. The APM/ASP's limitations of authority are as set forth in the
lllinois Asbestos Abatement Act and Rules and Regulations, and in this Project
Manual.

D. Article 8 - Time

1. DELETE Subparagraph 8.3.1 and substitute the following:

"8.3.1 If the Contractor is delayed at any time in the progress of the Work by any
act or neglect of the Owner, Owner's employees, any separate contractor
employed by the Owner, by changes ordered in the Work (which changes do not
result, in whole or in part, from neglect of the Contractor, his agents or
employees or subcontractors), regional labor disputes as they affect the Work
that cannot be resolved by the Contractor agreeing to the wages, hours and
working conditions as they have been established as the pattern settlement with
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respect to the said dispute, fire which does not result from any willful or negligent
act of the Contractor, any subcontractors or any of their respective agents or
employees, an unusual delay in transportation that could not have been
prevented by the Contractor's planning or adequate investigation of conditions,
adverse weather conditions not reasonably anticipative, or delay authorized by
the Owner pending arbitration, the date of Substantial Completion shall be
extended by Change Order for such reasonable time as the Asbestos Project
Designer shall determine. It is further understood that only delays caused by the
conditions listed above which the Contractor could not reasonably anticipate, are
beyond the Contractor's control and which delays could not have been mitigated
by the Contractor will be sufficient to extend the Substantial Completion date.
The Contractor has an affirmative duty to inquire and make reasonable
investigation where circumstances would alert the reasonable Contractor to a
potential delay for whatever reason. Where a delay beyond the Contractor's
control and not reasonably anticipative occurs, the Contractor has an affirmative
duty to mitigate the effect of that delay on the progress of the Work. An extension
of the Substantial Completion date will not be granted to the extent that the
Contractor breaches said duty to mitigate."

2. Modify Subparagraph 8.3.3 as follows:

In the first line, delete the words "either party" and insert the word "Owner."
E. Article 9 - Payments and Completions

1. Delete Subparagraph 9.3.1 and substitute the following:

"9.3.1 At least fifteen days before the date established for each progress
payment, the Contractor shall submit to the Asbestos Project Designer an
itemized Application for Payment for operations completed in accordance with
the schedule of values. Such application shall be notarized and supported by
such data substantiating the Contractors right to payment as the Owner or
Asbestos Project Designer may require, such as copies of requisitions from
Subcontractors and material suppliers, and reflecting retainage if provided for
elsewhere in the Contract Documents. The Contractor's Application for Payment
shall be made on or before the tenth day of each month."

2. Delete Subparagraph 9.3.1.1 in its entirety.

3. Delete Subparagraph 9.3.2 and substitute the following:

"9.3.2 Unless otherwise provided in the Contract Documents, payments shall be
made on account of materials and equipment delivered and suitably stored at the
site for subsequent incorporation in the Work. Payment for materials or
equipment stored on the site shall be conditioned upon compliance by the
Contractor with procedures satisfactory to the Owner to establish the Owner's
title to such materials and equipment.”

3. Delete Subparagraph 9.3.3 and substitute the following:

"9.3.3 The Contractor warrants that title to all Work covered by and Application
for Payment will pass to the Owner no later than the time of payment. The
Contractor further warrants that upon submittal of an Application for Payment for
which Certificates for Payment have been previously issued and payments
received from the Owner shall be free and clear of liens, claims, security interests
or encumbrances in favor of the Contractor, Subcontractors, material suppliers,
or other persons or entities entitled to making a claim by reason of having
provided labor, materials and equipment relating to the Work."
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5. Add the following Paragraph to Section 9
“9.11 Liquidated Damages

9.11.1 The Contractor acknowledges that the Owner will suffer significant
financial loss if the Project is not Substantially Complete on the date set forth in
the Contract Documents. The Contractor further acknowledges that the measure
of such loss would not be susceptible to precise calculation. To protect the
Owner against said loss, the Owner and the Contractor hereby agree if the
Contractor and the Contractor's surety, if any, shall be liable for and shall pay to
the Owner the sum of Five Thousand Dollars ($5000.00) per calendar day as
liquidated damages for each calendar day of delay for each phase of work until
the Work is Substantially Complete."

F. Article 10 - Protection of Persons and Property

1. Modify Subparagraph 10.2.1 as follows: In the first line after the word "precautions”,

add the following" "including those which are customary in the construction industry
in the locale where the Work is situated."

2. Add the following Subparagraph 10.2.9 to Paragraph 10.2:

"10.2.9 The Contractor, prior-to commencing the Work, shall submit to the
Asbestos Project Designer, in writing, a statement certifying that he is familiar
with the lllinois Asbestos Abatement Act, Rules and Regulations, and further that
he will maintain at the Project a copy of said publication and will strictly enforce
the applicable requirements of same. Contractor will also state the name of the
Contractor's Safety Engineer who will be responsible for enforcing all Safety
Requirements."

6. Add the following Subparagraph 10.2.10 to Paragraph 10.2:

"10.2.10 In the event the Contractor fails to take reasonable precautions, as
determined by the Asbestos Abatement Manager, to protect the safety of the
Work as required under Subparagraph 10.2.1 of these General Conditions, the
Owner shall have the right to protect the Work by any reasonable method. The
Contractor shall be liable to the Owner for the costs which the Owner reasonably
incurs in so acting to protect the Work."

7. Add the following to the end of Subparagraph 10.3.1:

"- provided, however, that the emergency did not result from the Contractor's or
any of its employees' or agent's own act(s) of negligence."

G. Article 11: Insurance and Bonds

1. Modify subparagraph 11.1.1 as follows:

In the first line following the word "maintain” insert the words:

"in a company or companies which have a minimum A.M. Best Rating of A-XV
and to which the Owner has no reasonable objection."

2. Add the following new clauses to Subparagraph 11.1.1:

".9 The contractor shall also purchase and maintain such insurance as will
protect the Owner and the Asbestos Project Designer and their agents and
employees from and against all claims, damages, losses and expenses including
Attorney's fees arising out of or resulting from the performance of the work
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provided that such claim, damage, loss or expense (1) is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the work itself) including the loss of use resulting therefrom,
and (2) is caused in whole or in part by the negligent act or omission of the
Contractor, any subcontractor, anyone directly or indirectly employed by any of
them or-anyone whose acts of any of them may be liable, regardless of whether
or not it is caused in part by a party to whom insurance is afforded pursuant to
this paragraph.”

".10 In any and all claims against the Owner or the Asbestos Project Designer or
any of their agents or employees by any employee of the Contractor, any
subcontractor, anyone directly or indirectly employed by any of them or anyone
whose acts any of them may be liable, the insurance obligation under this
paragraph shall not be limited in any way by any limitation on the amount or type
of damages, compensation or benefits payable by or for the Contractor or any
subcontractor under Workmen's Compensation Acts, disability benefit acts or
other employee benefit acts.”

".11 The insurance obligations of the Contractor under this paragraph shall not
extend to the liability of the Asbestos Project Designer, his agents or employees
arising out of (1) the preparations or approval of maps, drawings, opinions,
reports, surveys, Change Orders, designs or specifications, or (2) the giving of or
the failure to give directions or instructions by the Designer his agents or
employees provided such giving or failure to give is the primary cause of the
injury or damage."

".12 Liability Insurance shall include the major divisions of coverage and be on a
comprehensive basis including:

a) Premises Operations, including X, C. and U coverages as applicable.
b) Independent Contractors' Protective.

c) Products and Completed Operations.

d) Personal Injury Liability with Employment Exclusion deleted.

e) Contractual, including specified provision for Contractor's obligation under
Paragraph 3.18.

f)  Owned, non-owned and hired motor vehicles.

g) Broad Form Property Damage including Completed Operations.

h) Occurrence based asbestos abatement liability with no "sunset clause".
i) Environmental impairment liability coverage.

3. Add the following at the end of Subparagraph 11.1.2:

"The insurance provided for in Subparagraph 11.1.1 also must be endorsed with
an endorsement in a form approved or permitted by the applicable statutes or
regulations of the State of lllinois, waiving the carrier's right of subrogation with
respect to the Owner."

4. Add the following Clause 11.1.2.1 to 11.1.2:

"11.1.2.1 The insurance required by Subparagraph 11.1.1 shall be written for not less
than the following limits, or greater if required by law:
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a) Worker's Compensation:
1) State: Statutory
2) Employer's Liability
a) $1,000,000. per Accident
b) $1,000,000 per employee
c) $1,000,000 policy limit
b) Comprehensive or Commercial General Liability, including Premises-Operations;
Independent Contractors' Protective; Products and Completed Operations;
Broad Form Property Damage:
1) Bodily Injury:

$2,000,000. Each Occurrence
$2,000,000. Aggregate

2) Property Damage:

$2,000,000. Each Occurrence
$2,000,000. Aggregate

3) Products and Completed Operations to be maintained for one (1)
year after final payment:

$2,000,000. Aggregate
4) Property Damage Liability Insurance shall provide X, C and U coverage.

5) Broad Form Property Damage Coverage shall include Completed
Operations.

6) Asbestos Abatement Liability:

$1,000,000. Each Occurrence
$1,000,000. Aggregate

c) Contractual Liability:
1) Bodily Injury:

$2,000,000. Each Occurrence
$2,000,000. Aggregate

2) Property Damage:

$2,000,000. Each Occurrence
$2,000,000. Aggregate

d) Personal Injury, with Employment Exclusion deleted:
$2,000,000. Aggregate

e) Business Auto Liability (including owned, non-owned and hired vehicles):
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1) Bodily Injury:

$1,000,000. Each Person
$1,000,000. Each Occurrence

2) Property Damage:
$1,000,000. Each Occurrence
f)  Umbrella Excess Liability:
$5,000,000. Over primary insurance.
g) Environmental Impairment Liability:

$2,000,000. Each Occurrence
$1,000,000. Aggregate

5. Add the following new clauses to subparagraph 11.1.3:

"If this insurance is written on the Comprehensive General Liability policy form, the
Certificates shall be A.I.LA. Document G705, Certificate of Insurance. If this insurance
is written on a Commercial General Liability Policy form, ACORD Form 25S will be
acceptable. A copy of each Certificate of Insurance shall be furnished to the Asbestos
Project Designer.

6. Delete Subparagraph 11.2 and replace with the following subparagraphs:

"11.2.1 The Contractor shall purchase and maintain insurance covering the Owner's
contingent liability for claims which may arise from operations under the Contract and
that will protect the Owner, the Asbestos Project Designer, the asbestos consultant
and their agents and employees from and against all claims, damages, losses and
expenses including attorneys' fees' arising out of or resulting from the performance of
the work specifically pertaining to the lllinois Structural Words Act, provided that any
such claim, damage, loss or expense (1) is attributable to bodily injury, sickness,
disease, or death, or to injury or to destruction of tangible property (other than the
work itself) including the loss of use resulting therefrom and (2) is cause in whole or
in part of any negligent act of omission of the Contractor, and subcontractor, anyone
directly or indirectly employed by any of the, regardless of whether or not it is caused
in part by a party to whom insurance is afforded pursuant to this paragraph.”

"11.2.2 In any and all claims against the Owner, the Asbestos Project Designer, and
the asbestos consultant or any of their agents or employees by any employee of the
Contractor, any subcontractor, anyone directly or indirectly employed by any of the,
or anyone for whose acts any of them may be liable, the insurance obligation under
this paragraph shall not be limited in any way by any limitation on the amount or type
of damages, compensation or benefits payable by or for the Contractor or any
subcontractor under Workman's Compensation Acts, disability benefit acts or other
employee benefit acts."

"11.2.3 The insurance obligations of the Contractor under this paragraph shall not
extend to the liability of the Asbestos Project Designer, his agents or employees
arising out of (1) the preparation or approval of maps, drawings, opinions, reports,
surveys, change orders, designs or specifications or (2) the giving of or failure to give
directions or instructions by the Asbestos Project Designer, his agents or employees
provided that such giving or failure to give is the primary cause of the injury damage."

"11.2.4 The Contractor shall supply the Owner with the original policy and shall furnish
the Asbestos Project Designer a memorandum copies of said policy. The named
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insured in this Protective Liability Policy shall be:

East Aurora School District 131
310 Seminary Avenue
Aurora, lllinois 60505

TEM Environmental, Inc.
174 N. Brandon Drive
Glendale Heights, lllinois 60139

Mr. James Tuinenga
Asbestos Project Designer

7. DELETE Subparagraphs 11.3.1, 11.3.11, 11.3.1.2, 11.3.1.3, 11.3.1.4 and 11.3.2.

8. Add the following sentence to Subparagraph 11.3.7:

"In waiving rights of recovery under -terms of the paragraph, the term "Owner" shall
be deemed to include his employees as the Owner's representatives as provided for
in the Contract Documents."

9. DELETE Subparagraph 11.4.1 and substitute the following:

"11.4.1 The Contractor shall furnish bonds covering faithful performance of the
Contract and payment of obligations arising thereunder. Bonds shall be obtained from
a company with a minimum A.M. Best rating of A-V and to which the Owner has no
reasonable objection. Cost thereof shall be included in the Contract Sum. The amount
of each bond shall be equal to One Hundred percent of the Contract Sum."

"11.4.1.1 The Contractor shall deliver the required bonds to the Owner not later that
three days following the date the Agreement is entered into, or if the Work is to be
commenced prior thereto in response to a letter of intent, the Contractor shall, prior
to the commencement of the work, - submit evidence satisfactory to the Owner that
such bonds will be furnished.

"11.4.1.2 The Contractor shall require the attorney-in-fact who executes the required
bonds on behalf of the surety to affix thereto a certified and current copy of the power
of attorney.

H. Article 13 - Miscellaneous Provisions

1. Add the following as Paragraph 13.8:

"13.8 EXCESS COSTS FOR ASBESTOS PROJECT MANAGEMENT AND AIR
SAMPLING SERVICES.

13.8.1 The Owner shall assign an Asbestos Project Manager and Air Sampling
Professional on-site at all times when abatement activities are in progress including,
but not limited to, site preparation, containment construction, abatement, cleaning,
clearance activities, teardown and disposal activities. Crew Days shall be included
for non-friable floor tile work.

13.8.2 Crew Day - A Crew Day is one (1) eight (8) consecutive hour work shift on
Monday through Friday for the abatement work activities as defined in Subparagraph
13.8.1. The number of crew days indicated on the Bid Form shall take into account
that a separate Project Manager is required for each active work area.

13.8.3 Payment requests shall state the total number of Crew Days accumulated to
date as recorded by the Asbestos Project Designer for accounting purposes.
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13.8.4 If the Contractor performs work any time on a Saturday, Sunday, or holiday,
the additional hours worked shall be chargeable as two (2) times the fractional crew
days used for a single working day.

13.8.5 Additional asbestos Project Management and Air Sampling Services required
beyond the total number of Crew days in the Contractor's Bid shall be charged to the
Contractor as liquidated damage. The cost for additional asbestos project
management and air sampling services incurred by the owner shall be deducted from
the Contractor's final payment unless the Contractor has a written agreement from
the Owner to assume these costs. If the Contractor fails to complete the work within
the number of Crew Days, as defined herein, indicated in the Contractor's Bid, the
Owner shall deduct excess asbestos project management and air sampling service
costs from the Contractor's payment requests, based on a rate of $1,100 per Crew
Day. Charges for hours worked in excess of 8 hours per shift, regardless of the Crew
Day status, shall be deducted from the Contractor's final payment and assessed
according to the following table:

Asbestos Project Manager $110.00/hr
Air Sampling Professional $95.00/hr
Per Diem Expenses (overnight each person) $125.00/day
Air Sample Analysis, Phase Contrast Microscopy, 24 hr TAT $25.00/ea
Air Sample Analysis, Transmission Electron Microscopy, 24 hr TAT $150.00/ea
Air Sampling Professional equipment charges $30.00/day

These amounts are in addition to any other liquidated damages assessed by the
Owner due to the Contractor's failure to substantially complete the project in the time
specified elsewhere in this document.”

1.04. SPECIAL CONDITIONS

A. Applicable Laws:

END 00800.

1.

It is the public policy and law of the State of lllinois that employment opportunities be free
from discrimination on the basis of race, color, sex, religion, national origin, or ancestry.
This policy and law is set out in the lllinois Constitution. The equal employment obligations
contained in the Contract Documents are intended to ensure compliance with the lllinois
Laws and with the lllinois Fair Employment Practices Commission's Rules and
Regulations for Public Contracts.

Contractor shall familiarize themselves with all provisions of All ACTS which affect labor
and in addition should make an investigation of labor conditions and any negotiated labor
agreements which may exist or are contemplated at this time. Nothing in the ACTS
referred to in this Section shall be construed to prohibit the payment of more than the
prevailing wage scale. See Document 00820 - Prevailing Wage Requirements.

Each Bidder shall carefully examine the Occupational Safety and Health Act of 1970,
published in May, 1971, as issued by the Federal Register (OSHA), and the specific
regulations governing procedures, techniques, safety precautions, equipment design, and
the configuration of the same as required under this Act and each Bidder agrees as
evidenced by his submission of a Bid to comply with all terms of the Act and to perform
and complete in a workmanlike manner all work required in full compliance with said Act.
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BIDDING AND CONTRACT REQUIREMENTS
Document 00820 - Prevailing Wage Requirements

1. GENERAL
1.01. REQUIREMENTS

A. In accordance with the lllinois Prevailing Wage Act, the Contractor must guarantee that not less
than the prevailing wage will be paid to laborers, workers and mechanics performing work under
the contract.

B. Contractor shall have the sole responsibility and duty to ensure that the revised prevailing rate of
hourly wages is paid by the Contractor and all subcontractors to each worker to whom a revised
rate is applicable. Revisions of the prevailing wage as set forth above shall not result in an increase
in the Contract Sum.

END 00820
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BIDDING AND CONTRACT REQUIREMENTS
Document 00850 - Technical Proposal

1. GENERAL

1.01 REQUIREMENTS

A. Bidders are required to describe and illustrate the Means and Methods, Work Schedule,
Manpower requirements and other pertinent data relevant to the execution of the work.

B. The Owner reserves the right to incorporate the Technical Proposal in the Contract
Documents or reject the Technical Proposal as unsuitable.

C. The Technical Proposal shall describe in narrative and graphic form, the Contractor's
proposed procedure in dealing with, but not limited to, the following items:

1. Project Schedule Bar Graph as per Document 00850-1.02.
2. Equipment locations as per Document 00850-1.03.

a) Personnel Decontamination Unit.

b) Number and location of negative air machines.

c) Number and location of Type "C" supplied air units.

d) Location of waste-out unit and loading area.

e) Location of Contractor's administrative and staging area.

3. Additional information considered relevant to the timely execution of the work:
Document 00850-1.04.

1.02 PROJECT SCHEDULE
1. lllustrate in bar graph form, the proposed scheduling of events.
2. Include start and completion dates.
Mobilization
Preparation
Removal
First Clean
Second Clean
Third Clean
Down Time
Clean Check
3. Attach supplemental Data if necessary to clearly illustrate sequence of events.
1.03 EQUIPMENT LOCATIONS

1. lllustrate on the Key Plan, locations of all equipment required.

2. lllustrate other relevant data.
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1.04 ADDITIONAL RELEVANT DATA

1. Name and location of proposed dump site:

2. Manpower requirements:

3. Removal methods:

4. Special containment details:

5. Other data:

END 00850
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DIVISION | - GENERAL REQUIREMENTS
Section 01010 - Project Summary

The General Conditions, Supplementary Conditions and Division 1 General Requirements are hereby
made a part of each division and section of the project specifications.

1. GENERAL
1.01. REQUIREMENTS INCLUDE
A. Work covered by Contract Documents: Asbestos Abatement Work at East Aurora High
School and O’'Donnell Elementary School.
1.02. RELATED REQUIREMENTS
A. Specified elsewhere:
1. 01030 - Alternates.
2. 01410 - Testing and Asbestos Project Management Services.
3. 02080 - Definitions for Asbestos Removal Work.
1.03. DEFINITIONS.
The following terms are used throughout the Contract Documents. The Work will be governed in
accord with the definitions.
A. Fabricated: Fabricated pertains to items specifically assembled or made of selected materials
or components to meet individual design requirements.
B. Manufactured: Manufactured means standard units, usually mass produced by an
established manufacturer of the respective item.
C. Provide: Provide means furnish and install.
D. Shop fabricated or shop made: Shop fabricated or shop made refers to items made by the
Contractor in his own shop.
1.04. CONTRACTS
A. The Owner will award one contract for all work specified herein. Such contract will be the
Standard Form of Owner/Contractor Agreement (A.l.A. Document A101-2007 Edition).
1.05. WORK SEQUENCE
A. Provide adequate manpower to maintain schedule.
1. The cost of overtime work, if required to maintain progress, shall be included in the
bid proposal.
2) The completion schedule shall be based on the use of the following number of
Asbestos Project Managers:
a) East Aurora High School; one (1) Asbestos Project Manager
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3) All project areas will be available to the Contractor twenty-four hours per day, seven
days per week. Refer to Section 00800 paragraph 13.8 regarding the calculation of
the number of Crew Days to be indicated on the Bid Form.

1.06. PROJECT SCHEDULE:

A. MANDATORY PRE-BID MEETING AND
WALKTHROUGH:

B. BID OPENING:

C. SCOPE REVIEW MEETINGS

C. CONTRACT AWARD:

D. IDPH, EPA NOTIFICATIONS COMPLETE:

E. PRECONSTRUCTION MEETING:

F. PROJECT SCHEDULES:

START DATE

East Aurora High School June 11, 2025 7:00 AM
O’Donnell Elementary School June 9, 2025 7:00 AM

1.07 CONTRACTOR USE OF PREMISES

A

Confine operations at site to areas permitted by:
1. Law;
2. Permits;
3. Contract; and

4. Owner's representative.

January 8, 2025, at 3:45 p.m.
January 21, 2025, 10:00 a.m.
January 24, 2025, 10:00 a.m.
TBD

May 15, 2025

TBD

COMPLETION DATE

June 17, 2025 on/before Midnight
June 20, 2025 on/before Midnight

a) Confer with Owner's representative and obtain full knowledge of all site rules

and regulations affecting work.

b) Conform to site rules and regulations while engaged in project construction.

c) Site rules and regulations take precedence over others that may exist outside

such jurisdiction.

d) Employee List: The Owner's representative may examine Contractor's list of
employees, including those of his subcontractors and their agents.

e) Vehicle use: Rigidly enforce the following:

1) Keep all vehicles, mechanized or motorized equipment locked at all
times when parked and unattended on Owner's premises.

2) Do not, under any circumstance, leave any vehicle unattended with
motor or engine running, or with ignition key in place.

3) All traffic control subject to Owner's representative's approval.
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1.08.

Do not unreasonably encumber site with materials or equipment.
Assume full responsibility for protection and safekeeping of products stored on premises.

Move all stored products or equipment that interferes with operations of Owner or other
contractors.

Obtain and pay for use of additional storage or work area needed for operations.
Limit use of site for Work.

1. To areas approved in advance by Owner.

DUTIES OF CONTRACTOR

A. Except as specifically noted, provide and pay for:

1. Labor, materials, and equipment.

2. Tools, construction equipment and machinery.

3. Water, heat and utilities required for abatement.

4. Other facilities and services necessary for proper execution and completion of work.

Secure and pay for as necessary for proper execution and completion of work, and as
applicable at time of receipt of bids:

1. Permits.
2. Government Fees, and
3. Licenses.

Give required notices.

Comply with codes, ordinances, rules, regulations, orders and other legal requirements of
public authorities which bear on performance of Work.

Promptly submit written notice to Asbestos Project Designer of observed variance of Contract
Documents from legal requirements. It is not Contractor's responsibility to make certain that
Drawings and Specifications comply with Codes and regulations.

Enforce strict discipline and good order among employees.

1. Contractor must have an English-speaking person on site at all times.

. This Project is exempt from all State and Local use taxes. Proceeds from the end-use or

consumption items to construction contractors to perform real estate construction contracts
for the State of lllinois and its political subdivisions are taxable.

1. Obtain sales tax exemption certificate number from Owner.
2. Place exemption certificate number on invoices for materials incorporated in work.

3. Furnish copies of invoices to Owner.
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4. Upon completion of work, file with Owner, notarized statement that all purchases
made under exemption certificate were entitled to be exempt.

5. Pay legally assessed penalties for improper use of exemption certificate number.

H. Purchase and maintain insurance in accordance with the General and Supplementary
Conditions.

I. Provide bonds for the work.
1.09. TIME OF COMPLETION AND OCCUPANCY

A. The date of Completion of each phase of removal shall be no later than indicated in
Paragraph 1.06. Project Schedule.

1.10. PROJECT SECURITY

A. Take necessary precautions (barriers and/or fenced off areas) to protect Owner's personnel,
pedestrians, in the area of demolition or construction.

B. Securely close-off all areas of construction after working hours to prevent entry by
unauthorized personnel.

C. Notify fire department and police department of alarm systems disablement.
1.11. VARIANCE FROM IDPH REGULATIONS

A. The Owner will not request variances from the lllinois Department of Public Health unless it is
in the best interest of the owner.

1.12. PROJECT LIMITATIONS

A. Owner will vacate affected area of building and will remove all furniture and office equipment
prior to the start of work under this contract.

B. Phased Construction:

1. General construction work will commence prior to final completion. Abatement
contractors' technical proposal shall indicate areas and dates for release to
reconstruction contractor. Refer to Paragraph 1.06 Project Schedule for required
completion date.

END 01010.
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1.01.

1.02.

1.03.

N

[«

3.01.

DIVISION | - GENERAL REQUIREMENTS
Section 01026 - Unit Prices

GENERAL
REQUIREMENTS INCLUDE
A. General Contractor: Provide unit prices in Bid Form for specified items.
RELATED REQUIREMENTS
A. Specified elsewhere:
1. 01370 - Schedule of Values.
2. 01700 - Contract Closeout.
3. 02080 - Asbestos Abatement
DEFINITIONS
A. Unit Price: Unit price means a fixed price, including all overhead, profit and all other cost of
whatever nature and character, for a specified unit of work. Unit prices in the Bid Form, when
accepted by the Owner and incorporated into the Contract, shall be the same for additional,
deducted or omitted units of work.
PRODUCTS
NOT APPLICABLE
EXECUTION
APPLICATION

A. Enter unit prices for each work item in Bid Form in space provided. Omission will result in
rejection of bid.

B. Modifications to Contract amount will be made by multiplying the quantity of the change by
the unit price and adding or subtracting the result from the Contract amount depending on
whether the change is for additional work or for deducted or omitted work respectively.

END 01026.
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DIVISION | - GENERAL REQUIREMENTS
Section 01027 - Applications for Payment

1. GENERAL
1.01. REQUIREMENTS INCLUDE
A. Comply with procedures described in this Section when applying for progress payment and
final payment under the Contract.
1.02. RELATED REQUIREMENTS
A. 00500 - Owner-Contractor Agreement (A.l.A. Document No. A101-2007, as amended by
Owner).
B. 00700 - General Conditions (A.l.A. Document No. A201-2007, as amended by Owner).
C. 00800 - Supplementary Conditions.
D. 01028 - Change Order Procedures.
E. 01370 - Schedule of Values.
F. 01700 - Contract Closeout.
1.03. QUALITY ASSURANCE
A. Prior to the start of construction, secure the Asbestos Project Designer's approval of the

Schedule of Values required to be submitted by the General Conditions, the Supplementary

Conditions and Section 01370.

B. During progress of the Work modify the Schedule of Values as approved by the Asbestos

Project Designer to reflect changes in the Contract Sum due to Change Orders or other

modifications to the contract.

C. Base requests for payment on the approved Schedule of Values.
D. The Asbestos Project Designer's approval of application for final payment may be contingent
upon the Asbestos Project Designer's approval of the Contractor's progress toward

maintaining the construction schedule described in 01310.

1.04. SUBMITTALS
A. Informal submittal: Unless otherwise directed by the Asbestos Project Designer, the

Contractor must:

1. Make an informal submittal of request for payment by filling in, with erasable pencil,
pertinent portions of AIA Document No. G702, "Application and Certificate for Payment"
plus continuation sheet or sheets.

2. Make this preliminary submittal to the Asbestos Project Designer five business days prior
to the last regular job meeting of each month.

3. Revise the informal submittal of request for payment as agreed at the job meeting,
initialing all copies.

B. Formal submittal: Unless otherwise directed by the Asbestos Project Designer, the Contractor
must:
East Aurora School District 131 01027 - Applications for Payment
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END 01027.

Make formal submittal of request for payment by filling in the agreed data, by typewriter
or neat lettering in ink, on AIA Document G702, "Application and Certificate for Payment”
plus continuation sheet or sheets.

Sign and notarize the Application and Certificate for Payment.

Submit the original of the Application and Certificate for Payment, plus three identical
copies of the continuation sheet or sheets, to the Asbestos Project Designer.

The Asbestos Project Designer will compare the formal submittal with the approved
informal submittal and, when approved, will issue a Certificate for Payment.

With the Application for Payment for progress payments, submit the Contractor's partial
waiver of lien for the full amount of the progress payment and partial waivers of lien for all
subcontractors for the full amount of the progress payment made on the previous
application.

With the final Application for Payment, submit the Contractor's final waiver of lien in the
amount of the total adjusted contract sum and a final waiver of lien for each subcontractor
in the amount of the respective adjusted contract sum for each subcontractor.
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DIVISION | - GENERAL REQUIREMENTS
Section 01028 - Change Order Procedures

1. GENERAL
1.01. See the General Conditions for Change Order requirements.
1. GENERAL
1.01. REQUIREMENTS INCLUDE
A. Promptly implement Change Order procedures.
1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on time-and-material/force account basis.
3. Provide full documentation to Asbestos Project designer on request.
B. Designate in writing member of Contractor's organization:
1. Who is authorized to accept changes in Work
2. Who is responsible for informing others in Contractor's employ of authorization of
changes in Work.
C. Owner designates in writing person authorized to execute Change Orders.
1.02. RELATED REQUIREMENTS
A. 00500 - Owner-Contractor Agreement (A.l.A. Document No. A-101, 2017 Edition).
B. Conditions of Contract:
1. 00700 - General Conditions (A.lLA. Document No. A-201, 2017 Edition).
2. 00800 - Supplementary Conditions.
C. 01027 - Applications for Payment.
D. 01600 - Material and Equipment.
1.03. CHANGE ORDER PROCEDURE
A. Initiation of Contract Changes:
1. Requests for change may be initiated either verbally or in writing.
2. Subcontractors initiating a request for change shall direct their requests to their
Contractor.
3. The Asbestos Project Designer will direct their requests for change to the Owner's
Representative.
B. Owner's Representative Authorizes:
1. The Owner's Representative, having considered the necessity of the request change
and availability of funds will authorize the Asbestos Project Designer to prepare a
request for proposal (RFP).
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C. Asbestos Project Designer Prepares Request for Proposal:

1. The Asbestos Project Designer, following consultation with the General Contractor
regarding contracts which will be affected by the proposed change, will prepare a RFP for
each contract affected.

2. Two sets of the RFP and Supplemental Drawings and Specifications for each contract
are transmitted to the General Contractor: One set for the Contractor whose work is
affected and one set for the General Contractor

D. Contractors Prepare Proposals:
1. Detailed Breakdown of Material Equipment and Labor:

a) The Contractor or Subcontractor whose work is affected by a proposed change
shall prepare a proposal for change.

b) The detailed breakdown shall be prepared in accordance with the Contract
Documents.

1) If a change affects work covered by unit prices in the contract, such
prices shall be used as the basis for adjustments to the contract sum.

2) In all other cases, adjustments to the contract sum shall be based on the
Contractor's direct cost, including costs of material, labor, equipment,
bonds and taxes as applicable.

3) Labor rates shall be itemized on the detailed breakdown indicating the
trade base wage rate, total union fringe benefits, FICA, unemployment
compensation insurance and workmen's compensation insurance. Labor
rates shall not include any inefficiencies of construction or labor.

I.  Value of a change: If a change affects work covered by unit
prices in the Contract, such unit prices shall be used as the basis
for adjustments to the contract sum.

II. Except as otherwise specified, in all other cases, adjustments to
the contract shall be based on the Contractor's direct costs,
including costs of material, labor, workmen's compensation
insurance, equipment, bonds and taxes as applicable plus an
amount of 15% for overhead and profit except that no overhead
and profit shall be deducted from the price for changes deleting
work. If the changed work is performed by a subcontractor, 15%
shall be added to the subcontractor's costs for overhead and
profit, an additional 5% shall be included for the Prime
Contractor's overhead and profit and a further 5% shall be
included for each intermediate subcontractor, if any, between the
Contractor and the subcontractor performing the changed work.

E. Asbestos Project Designer Reviews:

1. The Asbestos Project Designer reviews the Contractor's proposals for completeness and
conformance with the RFP and Contract Documents. Proposals which are incomplete or
have inadequate detailed breakdowns will be returned to the Contractors for
resubmissions.

2. The Asbestos Project Designer will review and approve all price proposals.
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Recommending issuance of a change order will be construed to mean that the Asbestos
Project Designer has reviewed all quantities, prices and other data contained in the
contractor's proposal and has found such to be reasonable and in conformance with the
provisions of the Contract Documents.

F. Asbestos Project Designer Issuance of a Change Order:

1. The Asbestos Project Designer, having received what it believes to be appropriate and

acceptable Contractor proposals for the proposed change, will recommend issuance of a
Change Order.

2. The change order package prepared by the Asbestos Project Designer shall contain the
following items:

a) Three originals of the RFP Proposal and change order all with original
signatures.

b) As applicable one copy of drawings and specifications.

c) On changes initiated by the Asbestos Project Designer a letter explaining the
circumstances related to the need for the change.

d) On Owner requested change orders, a letter of request signed by the Owner's
Representative.

e) Change Order Authorization Form for Owner's Signature and permanent record
in accord with Public Act 85-1295.

G. Owner Approves (Disapproves) Change Order: For change in Contract Sum and/or Contract
Time.

1.04. PREPARATION OF CHANGE ORDERS
A. Asbestos Project Designer will prepare each Change Order.

B. Change Order describes change in Work, both additions and deletions, with attachments of
revised Contract Documents to define details of change.

C. Change Order provides accounting of adjustment in Contract Sum and in Contract Time.
1.05. CORRELATION WITH CONTRACTOR'S SUBMITTALS

A. Periodically revise Schedule of Values and Request for Payment forms to record each
change as separate item of Work and to record adjusted Contract Sum.

B. Periodically revise Construction Schedule to reflect each change in Contract Time.
1. Revise sub-schedules to show changes for other items of work affected by changes.

C. Upon completion of work under Change Order, enter pertinent changes in Project Record
Documents.

END 01028.
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1.

1.01.

DIVISION | - GENERAL REQUIREMENTS
Section 01030 - Alternates

GENERAL

GENERAL REQUIREMENTS

Contractor must:

1.02.

A

Perform all portions of the work affected by this Section in accordance with the requirements
of the Contract Documents.

Comply with requirements relative to materials and workmanship contained in the respective
specification sections.

Include modifications of work or additional work incidental thereto, which may be required
when an Alternate is accepted.

The Owner may accept any Alternate prior to such time as will entail extra cost in its
execution.

State the amounts of Alternate Prices to be added to or deducted from the Base Bid on the
Bid Form.

Alternate bids shall not be considered unless requested by the Owner. An alternate bid shall
not become a part of the Contract unless approved by the Owner in writing during or after the
award.

SCHEDULE OF ALTERNATES

END 01030.
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DIVISION | - GENERAL REQUIREMENTS
Section 01040 - Project Coordination

1. GENERAL
1.01. DUTIES OF CONTRACTOR
A. Coordinate work of all subcontractors.
B. Establish on-site lines of authority and communication, schedule and conduct project
meetings among:

1. Owner's Representative.

2. Asbestos Project Designer.

3. Other Contractors.

C. Administer processing of:

1. Shop drawings, product data and samples.

2. Field drawings.

3. Coordination drawings.

D. Maintain Reports and Records at Job Site:

1. Daily log of progress of work, available to Asbestos Project Designer and Owner.

2. Verify that all contractors maintain record documents on a current basis.

3. At completion of Project, assemble record documents from all contractors and deliver to
the Asbestos Project Designer.

4. Assemble documentation for handling of claims and disputes.

E. Verify that specified cleaning is done:
1. During progress of work.
2. At completion of each Contract.
F. Start-Up:
1. Direct and check-out of utilities, operational systems and equipment.
2. Record dates of start of operation of systems and equipment.
G. Substantial Completion:

1. Upon Contractor's determination of Substantial Completion of work or portion thereof,
prepare, or cause to be prepared for Asbestos Project Designer, a list of incomplete or
unsatisfactory items.

2. Upon Asbestos Project Designer's Certification of Date of Substantial Completion,
supervise correction and completion of work.
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H. Final Completion:
1. Upon Contractor's determination that Work is finally complete:

a) Submit written notice to Asbestos Project Designer and Owner, that Work is
ready for final inspection.

b) Secure and transmit to Asbestos Project Designer required closeout submittals.
2. Turn over to Owner:

a) Warranties and Bonds.

b) Extra stock.

END 01040.
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1. GENERAL

BIDDING & CONTRACT REQUIREMENTS
Section 01060 - Regulatory Requirements

1.01. REQUIREMENTS INCLUDE

A. Comply with all laws, rules and regulations applicable to the work.

1. When contractor observes that Contract Documents are at variance with specified codes,
notify Asbestos Project Designer in writing immediately. Asbestos Project Designer will
issue all changes in accordance with General Conditions.

2. When contractor performs any work knowing or having reason to know that the work is
contrary to such laws, rules and regulations and fails to so notify the Asbestos Project
Designer/Engineer, Contractor shall pay all costs arising therefrom. However, it will not
be the Contractor's primary responsibility to make certain that the Contract Documents
are in accordance with such laws, rules and regulations.

1.02. RELATED REQUIREMENTS

A. Specified elsewhere.

1.

01010 - Project Summary.

1.03. DEFINITIONS AND ABBREVIATIONS

A. Definitions:

1. Codes: Codes are rules, regulations or statutory requirements of government agencies.

2. Standards: Standards are requirements set by authorities, custom or general consent
and established as accepted criteria.

B. Abbreviations:

1.

AHERA Asbestos Hazard Emergency Response Act.

2. ANSI American National Standards Institute.
3. ASHRAE American Society of Heating, Refrigeration and Air-Conditioning Engineers.
4. CDB Capital Development Board.
5. CPSC Consumer Product Safety Commission (Federal).
6. IDOL lllinois Department of Labor.
7. IDPH lllinois Department of Public Health.
8. IEPA lllinois Environmental Protection Agency.
9. ISBE lllinois State Board of Education.
10. NFPA National Fire Protection Association.
11. UL Underwriters Laboratories, Inc.
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1.04. REGULATORY REQUIREMENTS
A. Source and requirements, including current amendments:
1. IDPH: lllinois Plumbing Code, 1983, Cir. 4.201.
2. IDPH:

a) Commercial and Public Buildings Asbestos Abatement Act (lllinois Revised
Statutes, (2251LCS207.)

b) Rules and Regulations for the Asbestos Abatement Act - Title 77, Ch. I,
Subch. P. Part 855.

3. IEPA: (Current editions at date of Contract Documents.)
a) Air Pollution Standards.
b) Noise Pollution Standards.
c) Water Pollution Standards.
d) Public Water Supplies.
e) Solid Waste Standards.
f) lllinois Recommended Standards for Sewage Work.

4. lllinois Purchasing Act, as amended (lllinois Revised Statutes, Ch. 127, Par. 132.1 et
seq.)

5. OSFM:
a) Gasoline and Volatile Oils (lllinois Revised Statutes, Ch. 17 1/2, Par. 31 et seq.).
b) Liquefied Petroleum Gases (lllinois Revised Statutes, Ch. 104, Par. 119 et seq.).

c) Liquefied Petroleum Gas Containers (lllinois Revised Statutes, Ch. 104, Par. 113
et seq.).

d) llinois Rules and Regulations for Fire Prevention and Safety, as amended 24
DEC 73. (Except IOE.).

e) lllinois Fire Prevention and Safety Laws and Fire Protection District Laws.
6. STANDARDS:
a) NFPA: National Fire Codes, 1987.
1) No. 70-87, National Electrical Code.
2) No. 101-81, Life Safety Code, Chapter 15.
7. ISBE:

a) Efficient and Adequate Standards for the Construction of Schools, Cir. Series A-
156, Revised 1974 (New Buildings and New Additions).

East Aurora School District 131 01060 - Regulatory Requirements
2025 Asbestos Abatement Project

43



b) Building Specifications for Health and Safety in Public Schools, Cir. Series A-
157, Revised 1974 (For Life Safety Survey of Buildings Built prior to 1955).

8. USEPA:

a) CFR Part 763, and as amended (AHERA).
b) CFR Part 61, and as amended (NESHAP).

B. The Asbestos Project Designer may reference other codes or standards throughout the
Project Manual when deemed appropriate for proper compliance with regulatory

requirements. See Section 02080, 1.04. for codes and regulations that apply specifically to
asbestos work.

END 01060.
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1.01.

1.02.

1.03.

DIVISION | - GENERAL REQUIREMENTS
Section 01200 - Project Meetings

GENERAL
REQUIREMENTS INCLUDE
A. Each Contractor must:

1. Attend specified meetings.
2. Ensure attendance of subcontractors and suppliers at meetings as specified or directed.

RELATED REQUIREMENTS
A. Specified elsewhere:
1. 01010 - Project Summary.
2 01310 - Construction Schedules.
3. 01370 - Schedule of Values.
PRECONSTRUCTION MEETING
A. Owner will schedule a preconstruction meeting within ten business days after Notice of
Award. Coordinate with specified date of submittal of construction schedule (01310), and
other initial submittals.
B. Attendance:
1. Asbestos Project Designer.
2. Contractor's Supervisor for each school (MANDATORY)
3. Asbestos Project Manager.
4. Air Sampling Professional.
C. Minimum Agenda:
1. Distribute and discuss:
a) Diagram of workplace practices and equipment.
b) Tentative construction schedule.
2. Critical work sequencing.
3. Designation of responsible personnel.
4. Interrelation and coordination of activities.
5. Establish chain of authority.
6. Processing of field decisions and change orders.

7. Adequacy of distribution of Contract Documents.
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8.

10.

11.

12.

13.

14.

Submittals:

a) Schedules.

b) Shop drawings, product data and samples.

c) Testreports.
d) Manufacturer's certification of products.
e) Schedule of values.
f) Manpower reports.
Major equipment deliveries and priorities.
Procedures for maintaining record documents.
Use of premises:
a) Decontamination and waste out areas.
b) Access.
c) Owner's requirements.
Safety and first aid procedures.
Security procedures.

Housekeeping procedures.

1.04. COORDINATION/PAYMENT MEETINGS

A. Asbestos Contractor will schedule and administer coordination meetings at least weekly.

1.

2.

Prepare agenda.

Distribute written notice and agenda of meetings 5 business days in advance of

meeting date.
Make physical arrangements for meetings.

Preside at meetings.

Record minutes; include significant proceedings and decisions.

Distribute copies of minutes of meetings to participants, and Owner within four

business days after meetings.

B. Attendance:

1.

2.

Asbestos Project Manager.

Project Supervisor.

East Aurora School District 131
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3. Air Sampling Professional.
C. Minimum agenda:
1. Review, approve minutes of previous meeting.
2. Review work progress since last meeting.
3. Review applications for payment.
4. Identify problems which impede planned progress.
5. Develop corrective measures and procedures to regain planned schedule.
6. Discuss maintenance of abatement schedule.
7. Plan progress during next work period.
8. Review submittal schedules, expedite as required to maintain schedule.
9. Maintaining of quality and work standards.
10. Review changes proposed by Owner for:
a) Effect on abatement schedule.
b) Effect on completion date.
11. Complete other current business.

12. Payment Requests.

END 01200.

East Aurora School District 131 01200 - Project Meetings
2025 Asbestos Abatement Project

47



DIVISION | - GENERAL REQUIREMENTS
Section 01310 - Construction Schedules

1. GENERAL
1.01. REQUIREMENTS INCLUDE
A. Asbestos Contractor: Submit master schedule to Asbestos Project Designer/Engineer within
10 business days after pre-construction meeting.
1.02. RELATED REQUIREMENTS
A. Specified elsewhere:
1. 01010 - Project Summary
2. 01200 - Project Meetings.
3. 01370 - Schedule of Values.
1.03. FORM OF SCHEDULES
A. Prepare a standard horizontal bar chart
1. Provide separate horizontal bar column for each class of work, activity or long-lead
equipment item.
2. Order: Table of contents of specifications.
3. Identify each column.
a) By major specification number.
b) By distinct graphic delineation.
4. Horizontal time scale: Identify first work day of each month.
5. Scale and spacing: To allow space for updating.
B. Sheet Size:
1. Minimum: 11" x 8-1/2
2. Maximum 42" x 30"
1.04. CONTENT OF SCHEDULES
A. Indicate complete sequence of construction by activity.
1. Product procurement date, fabrication time and delivery dates.
2. Dates for beginning, and completion of, each element of construction.
B. Identify work of construction site.
C. Indicate cumulative percentage of work completed as of first day of each month.
D. Furnish separate schedule, showing submittals, review items, procurement schedules and
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delivery dates as specified in 1.03.A.
E. Define critical portions of entire schedule.
1.05. SUBMITTALS
A. Submit initial schedules within ten (10) business days after date of pre-construction meeting.

1. Asbestos Project Designer/Engineer will review schedules and return reviewed copy
within 10 business days after receipt.

2. When directed, re-submit within five business days after return of reviewed copy.

B. Submit the number of copies required by Contractor, plus two copies to be retained by
Asbestos Project Designer/Engineer and two copies to Owner. Furnish additional copies
when directed.

1.06. DISTRIBUTION
A. Distribute copies of reviewed schedules to:
1. Job site file.
2. Subcontractors and suppliers on as-needed basis.
3. Asbestos Project Designer/Engineer.

4. Owner.

B. Instruct recipients to report inability to comply with projected completion dates, and to furnish
a detailed explanation together with suggested remedies.

END 01310.
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DIVISION | - GENERAL REQUIREMENTS
Section 01370 - Schedule of Values

1. GENERAL

1.01. REQUIREMENTS INCLUDE

A

o O

m

Submit Schedule of Values to Asbestos Project Designer at least 15 business days prior to
submitting first application for payment.

Support values given with data to substantiate their correctness.
Submit quantities of designated materials.

List quantities of materials specified under unit prices.

Use Schedule of Values as only basis for application for payment.

Payment for materials stored on or off site will be limited to those materials listed in Schedule
of Values.

1.02. RELATED REQUIREMENTS

A

Specified elsewhere:

1. 01310 - Construction Schedules.

1.03. FORM OF SUBMITTAL

A

B.

C.

Submit typewritten Schedule of Values on 8-1/2" x 11" paper.
Use Project Manual Table of Contents as basis of format for listing costs of all work.

Identify each line item with number and title listed Project Manual table of contents.

1.04. PREPARATION

A. ltemize separate line cost for each of following cost items:
1. Overhead and profit.
2. Bonds.
3. Insurance.
4. General Requirements.
B. Itemize separate line-item cost for work specified in each section of the specifications.
Identify work of:
1. Contractor's own labor forces.
2. All subcontractors.
3. All major suppliers of products-or equipment.
C. Break down installed costs into:
1. Delivered cost of product, with taxes paid.
2. Labor cost, excluding overhead and profit.
END 01370.
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1.01.

1.02.

DIVISION | - GENERAL REQUIREMENTS
Section 01410 - Testing Laboratory Services

GENERAL

REQUIREMENTS INCLUDE

A

Owner will employ and pay for an independent testing laboratory and Asbestos Project
Manager to perform specified services.

Employment of testing laboratory will in no way relieve Contractor's obligations to perform
work in accordance with the Contract.

The Owner will assign an Asbestos Project Manager and Air Sampling Professional on-site at
all times when abatement activities are in progress including, but not limited to, site
preparation, containment construction, abatement, cleaning, clearance activities, teardown
and disposal activities.

The completion schedule shall be based on the use of the following number of Asbestos
Project Managers:
a) East Aurora High School; one (1) Asbestos Project Manager

All project areas will be available to the Contractor twenty-four hours per day, seven days per
week. Refer to Section 00800 paragraph 13.8 regarding the calculation of the number of
Crew Days to be indicated on the Bid Form.

LABORATORY DUTIES - LIMITS OF AUTHORITY

A

General:

1. Throughout the entire removal and cleaning operations, air monitoring shall be conducted
by the Owner's laboratory to ensure that the Contractor is complying with EPA and OSHA
regulations and any applicable state and local government regulations. Air monitoring will
be conducted according to the method prescribed by 29 CFR 1926.1101, Appendix A or
applicable state or local regulations.

Monitoring Prior to Actual Removal:

1. The environmental health testing laboratory will provide area monitoring and establish the
reference baseline ambient fiber concentration levels one day prior to the masking and
sealing operations for each removal site. One sample minimum per site or per 50,000
cubic feet of airspace.

Monitoring During Asbestos Removal:

1. The environmental health testing laboratory will provide quality control personal and air
monitoring during exposure to airborne concentrations of asbestos. Thereafter, providing
the same type of work is being performed, the environmental health testing laboratory will
provide area monitoring once every four hours during the work shift inside the asbestos
control area, once every eight hours outside the entrance to the asbestos control area,
and once every eight hours near the discharge of the local exhaust system.

Monitoring Results:

1. PCM fiber counting shall be completed and results reviewed by the environmental health
testing laboratory within 24 hours and have a 12-hour turn-around time for final
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compliance monitoring. The environmental health testing laboratory shall notify the
Contractor and the Owner immediately of any exposures to asbestos fibers in excess of
the acceptable limits.

F. AHERA Clearance Monitoring:

1. Final air monitoring for functional spaces per CFR 763.90 having more than 160 square
feet or 260 linear feet of asbestos-containing building material (ACBM) shall be
conducted in compliance with EPA criteria. Clearance Air monitoring shall utilize TEM
laboratory analysis for establishing fiber levels, based on a 6-hour turnaround.

G. Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on, contract requirements.

2. Approve or accept any portion of work.

3. Perform any duties of the Contractor.

1.03. CONTRACTOR'S RESPONSIBILITIES

A. The Contractor shall be responsible for providing personal monitoring of his employees as
per OSHA 1926.1101.

B. AHERA Compliance - Functional Space:

1. The number of functional spaces as defined by 40 CFR 763.90 having more than 160
square feet or 260 linear feet of asbestos-containing building material (ACBM) for a given
project shall be determined by the Designer.

2. Contractor coordinate work this number of functional spaces. Any additional air
monitoring that is a result of the Contractor exceeding this number shall be the
responsibility of the Contractor.

C. Furnish casual labor and facilities:

1. To provide access to work to be tested.

2. To obtain and handle samples at site.

3. To facilitate inspections and tests.

4. For laboratory's exclusive use for staging of test samples.

D. Notify laboratory sufficiently in advance of operations to allow for its assignment of personnel
and scheduling of tests.

E. Correct work that is defective or that fails to conform to the Contract Documents in
accordance with the General Conditions. Corrective work shall not delay the project schedule
or the work of other contractors.

F. Pay all costs of retesting when test results indicate noncompliance with contract
requirements.

END 01410.
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DIVISION | - GENERAL REQUIREMENTS
Section 01500 - Temporary Facilities and Controls

1. GENERAL
1.01. WORKINCLUDES

A. Abatement Contractor to provide all general services and temporary facilities as specified and

as necessary for the proper and expeditious prosecution of the work.
1.02. RELATED WORK

A. Specified elsewhere

1. 01010 - Project Summary.
1.03. RESPONSIBILITIES

A. The Abatement Contractor shall pay all costs for general services and temporary facilities
including installation, operation, maintenance, fuel or energy consumed and removal of same
when no longer required.

B. Comply with applicable statutes, ordinances, building codes, Article 13, "PRECAUTIONS
DURING BUILDING OPERATIONS" of the BOCA Basic Building Code and the "MANUAL OF
ACCIDENT PREVENTION IN CONSTRUCTION" of the Associated General Contractor's of
America, Inc., latest editions.

1.04. ACCESS TO SITE

A. Obtain and pay for permits and inspections made necessary by the use of public streets,
sidewalks, curbs and paving, post guarantees and bonds that may be required in connection
therewith, and repair and make good any damages thereto acceptable to the authorities
having jurisdiction.

1.05. LIGHT AND POWER

A. All temporary equipment and wiring for power and lighting shall be in accordance with the
applicable provisions of the governing codes. Maintain in a safe manner and utilize so as not
to constitute a hazard to persons or property.

B. To satisfy minimum requirements for safety and security install a lighting system which will
provide general illumination of not less than five-foot candles in all areas where work is being
performed. Equip all lamps with guards.

C. Extend existing electrical service to locations required to execute the work.

1. Do not overload existing circuitry.

2. Provide ground fault circuit interruption at wet locations and throughout the contained
work areas.

3. Restore system to initial condition.

D. All extension cords shall be furnished by the Contractor. Any subcontractor requiring special
electrical power shall arrange for the installation and costs thereof with the contractor.

E. Owner will permit temporary electrical service to be supplied from existing school electrical
service. Contractor shall be responsible for all costs associated with temporary connection

East Aurora School District 131 01500 - Temporary Facilities and Controls

2025 Asbestos Abatement Project

53



and disconnection to school electrical service.

1.06. WATER SUPPLY

A. Provide and maintain a temporary water service for drinking and construction purposes for all
parts of the work.

1. Owner will allow use of existing hose bibs for water supply at meter locations indicated.

B. If required, provide a house pump complete with necessary operating controls, starters and
switches, to supply adequate capacity with minimum 20 Ib. pressure at each outlet.

C. Contractor shall filter wastewater and make suitable for discharge to sanitary sewer.

1.07. TOILET

A. Provide and maintain a temporary toilet for all workmen on the project, in an enclosed
structure housing IDPH approved plumbing fixtures and filtration.

1.08. MISCELLANEOUS FACILITIES
A. Provide and maintain all miscellaneous temporary facilities such as ladders, ramps, scaffolds,
hoists, railings, chutes, barricades, enclosures, platforms, walks, etc., as required for the
proper execution of the Work.

1.09. OPENINGS

A. Provide openings where required for moving in large pieces of equipment of all types. Close
and restore all openings and finish them after the equipment is in place.

1.10. PROTECTION
A. Employ such watchman service as necessary to properly protect and safeguard the work.

B. The Owner shall not in any way be liable or responsible for the damage or loss to the work
due to trespass or theft.

END 01500.
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DIVISION | - GENERAL REQUIREMENTS
Section 01630 - Substitutions and Product Options

I_\

GENERAL
1.01. REQUIREMENTS INCLUDE
A. Base all bids on providing all products exactly as specified.

B. For products specified only by reference or performance standards, select any product which
meets or exceeds standards, by any manufacturers, subject to the Asbestos Project
Designer's approval.

C. For products specified by naming several products or manufacturers, select any product and
manufacturer named.

1.02. RELATED REQUIREMENTS
A. Specified elsewhere:
1. 01040 - Project Coordination.
1.03. SUBSTITUTIONS, BIDDER/CONTRACTOR OPTIONS

A. PRIOR TO BID OPENING: The Asbestos Project Designer will consider written requests to
amend the Contract Documents to add products not specified provided such requests are
received at least 10 calendar days prior to bid opening date. Requests received after that
time will not be considered. When a request is approved, the Asbestos Project Designer will
issue an appropriate addendum.

B. WITH BID: A bidder may propose substitutions with his bid by completing the Substitution
Sheet with the Bid Form, subject to the provisions stated thereon. Asbestos Project
Designer/Engineer will review Substitution Sheet of low bidder and recommend approval or
rejection by Owner prior to award of Contract.

C. AFTER AWARD OF CONTRACT: No substitutions will be considered after Notice of Award
except under one or more of the following conditions:

1. Product discontinued.

2. Insufficient quantity. Except when the trade contractor failed to award subcontract in
sufficient time or failed to place orders for products so as to ensure delivery without
delaying work.

3. Delays beyond the reasonable control of the trade contractor, such as strikes, lockouts,
storms, fires, or acts of God, which may preclude the procurement and delivery of
products for purposes of the Project.

1.04. SUBSTITUTION REQUIREMENTS
A. Submit 3 copies of each request for substitution. Include in request:

1. Complete data substantiating compliance of proposed substitution with Contract
Documents.

2. For products:

a) Product identification, including manufacturer's name and address.
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b) Manufacturer's literature:
1) Product description.
2) Performance and test data.
3) Reference standards.
I. Samples
II. Name and address of similar projects on which product was used and date of
installation.
3. For construction methods:
a) Detailed description of proposed method.
b) Drawings illustrating methods.
4. ltemized comparison of proposed substitutions with product or method specified.
5. Data relating to changes in construction schedules.
6. ldentify:
a) Other contract affected.
b) Changes or coordination required.

7. Accurate cost data on proposed substitution in comparison with product or method
specified.

B. In making request for substitution, bidder/contractor represents:

1. He has personally investigated proposed product or method and determined that it is
equal or superior in all respects to that specified

2. He will provide the same guarantee or better guarantee for substitution as for product or
method specified.

3. He will coordinate installation of accepted substitutions into work, making all changes
required for work to be complete in all respects.

4. Cost data is complete and includes all related costs under his contract, but excludes:

a) Costs under separate contracts.
b) Asbestos Project Designer/Engineer's redesign.
c) Administrative costs of Asbestos Project Designer/Engineer.

5. He will pay all additional costs and expenses for Owner, Asbestos Project
Designer/Engineer and other contractors.

C. Substitutions will not be considered when:

1. They are indicated or implied on shop drawings or product data submittals without formal
request submitted in accordance with Paragraph 1.04.

2. Acceptance will require substantial revisions of Contract Documents, unless Contractor
pays additional costs as stated in paragraph 1.04.B.5.

END 01630.
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DIVISION | - GENERAL REQUIREMENTS
Section 01700 - Contract Closeout

1. GENERAL
1.01. REQUIREMENTS INCLUDE
A. Contractor:
1. Substantial completion.
2. Final completion.

3. Closeout submittals.

B

Application for final payment.
5. Final cleaning.
1.02. RELATED REQUIREMENT
A. Specified elsewhere:
1. 01010 - Project Summary.
2. 01500 - Temporary Facilities and Controls.
3. 01710 - Final Cleaning.
4. 01720 - Project Record Documents
1.03. SUBSTANTIAL COMPLETION
A. When Contractor considers work substantially complete, submit written declaration to
Asbestos Project Designer that work, or designated portion thereof, is substantially complete

and in compliance with IDPH and EPA regulations.

B. Asbestos Project Designer will make a preliminary inspection within seven business days
after receipt of Contractor's declaration.

C. Upon determining that work is substantially complete, Asbestos Project Designer will accept
application for payment.

1.04. APPLICATION FOR FINAL PAYMENT
A. Contractor must submit duly executed:
1. Final Affidavit and Sworn Statement.
2. Contractor's Final Waiver of Lien.

3. Separate releases of waivers of liens for all subcontractors, suppliers and others with lien
rights against property of Owner, together with a complete list of those parties.

4. Final accounting statement, reflecting all adjustments to contract sum.

a) Original contract sum.
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b) Additions and deductions resulting from:
1) All change orders.
2) Deductions for uncorrected work.
3) Deductions for liquidated damages.
5. Total contract sum, as adjusted.
6. Previous payments.
7. Sum remaining due.

B. Asbestos Project Designer will process final statement in accordance with the Conditions of
the Contract..

END 01700.

East Aurora School District 131 01700 - Contract Closeout
2025 Asbestos Abatement Project

58



DIVISION | - GENERAL REQUIREMENTS
Section 01710 - Final Cleaning

L GENERAL
1.01. REQUIREMENTS INCLUDE
A. Provide final cleaning in addition to asbestos abatement cleaning requirements:

1. At completion of work, or at such other times as necessary, remove all waste, debris,
rubbish, tools, equipment, machinery and surplus materials. Clean all sight exposed
surfaces; leave work clean and ready for occupancy.

1.02. RELATED REQUIREMENTS
A. Specified elsewhere:

1. Contract Closeout.

2. Respective specification sections - cleaning for specific products or work.

3. Asbestos Abatement.

1.03. SAFETY REQUIREMENTS
A. Standards: Maintain project in accord with the following safety and insurance standards:
1. Federal and state regulations.
2. National Fire Protection Association (NFPA).
B. Hazards Control:

1. Store volatile wastes in covered metal containers and remove from premises daily.

2. Prevent accumulation of wastes which create hazardous conditions.

3. Provide adequate ventilation during use of volatile or noxious substances.

C. Conduct cleaning and disposal operations to comply with Federal and State anti-pollution
laws.

1. Do not burn or bury rubbish and waste materials on project site.

2. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in storm or
sanitary drains.

3. Do not dispose of wastes into streams or waterways.

1.04. SUBMITTALS
A. Manufacturer's recommendations for cleaning specified products.
B. Proposed cleaning products for products where manufacturer's recommendations are not
specified.
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[™

PRODUCTS
2.01. MATERIALS

A. Select and use all cleaning materials and equipment with care to avoid scratching, marring,
defacing, staining or discoloring surfaces cleaned.

B. Use only cleaning materials recommended by manufacturer of surface to be cleaned.

C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer.

[«

EXECUTION
3.01. FINAL CLEANING
A. Employ experienced workmen or professional cleaners for final cleaning.

B. Remove grease, dust, dirt, stains, labels, fingerprints, protection, and other foreign materials
from sight-exposed surfaces.

1. In preparation for substantial completion or occupancy, conduct final inspection of sight-
exposed surfaces, and of concealed spaces to insure performance.

C. Repair, patch and touch up marred surfaces to specified finish, to match adjacent surfaces.

D. Maintain finally cleaned areas until project, or designated portion thereof, is accepted by
Owner.

END 01710.
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DIVISION 2 - SITE WORK

Section 02080 - Asbestos Abatement - Interiors

1. GENERAL
1.01. WORKINCLUDES
A. Removal of Asbestos Containing Materials
1. See contract drawings.
B. All applicable Rules and Regulations of EPA and OSHA shall be included in the required
scope of work.
C. All Rules and Regulations of the lllinois Department of Public Health shall be included in the
required scope of work.
D. Abatement Contractor provide all labor, materials, and equipment required to remove all
indicated materials.
1. Asbestos Abatement Contractor provide:
a. Certified supervision of all asbestos work.
b. Reports, notices and signs.
c. Protection of persons and property.
d. Worker Protection.
e. Work area preparation.
f. Complete removal of all asbestos-containing materials.
g. Clean up and disposal of asbestos-containing materials.
h. Clean up and disposal of non-ACM materials and waste.
i. Repair/restoration of work areas and HVAC system.
E. The abatement work comprises removal of asbestos containing materials. Asbestos presents
a serious health risk to humans. The work is governed by local, state and federal rules,
regulations and laws. The Contractor agrees by accepting the contract that he has full
responsibility for the health and safety of his staff and all people who come in contact with the
work site.
1.02. DEFINITIONS
"ABATEMENT" means procedures to control fiber release from asbestos containing materials.
This includes removal, encapsulation, enclosure, and repair.
"AGGRESSIVE SAMPLING" means a method of sampling where the person collecting the air
sample creates activity during the sampling period to stir up settled dust and simulate activity of
that area of the building.
"AHERA" means Asbestos Hazard Emergency Response Act which is a Federally mandated rule
that requires Local Education Agencies, (LEA's) to identify friable and non-friable asbestos-
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containing material (ACM) in public and private elementary and secondary schools by visually
inspecting school buildings for such materials, sampling such materials if they are not assumed to
be ACM, and having samples analyzed by appropriate techniques. The rule also requires the
LEA's to submit management plans to the Governor of their State by October 12, 1988, begin to
implement the plans by July 9, 1989, and complete the implementation of the plans in a timely
fashion. In addition, LEA's are required to use persons who have been accredited to conduct
inspections, reinspection’s, develop management plans, or perform response actions. The rule
also includes record keeping requirements. LEA's may contractually delegate their duties under
this rule, but they remain responsible for the proper performance of those duties.

"AIHA" means the American Industrial Hygiene
Association, 2700 Prosperity Ave., Suite 250, Fairfax, VA 22031.

"AIRLOCK" means a system for permitting entrance and exit with minimum air movement
between a contaminated area and an uncontaminated area, typically consisting of two curtained
doorways separated by a distance of at least three feet such that one passes through one
doorway into the airlock, allowing the doorway sheeting to overlap and close off the opening
before proceeding through the second doorway, thereby preventing flow-through contamination.

"AIR SAMPLING" means the process of measuring the fiber content of a known volume of air
collected during a specified period of time. The procedure utilized for asbestos may follow the
NIOSH Standard Analytical Method for Asbestos Method 7400 or transmission electron
microscopy (TEM) methods in accordance with the requirements established by AHERA.

"AIR SAMPLING PROFESSIONAL" means the professional contracted or employed to supervise
air monitoring and analysis schemes. This individual is also responsible for recognition of
technical deficiencies in worker protection equipment and procedures during both planning and
onsite phases of an abatement project. This individual shall be certified, or core certified in the
Comprehensive Practice of Industrial Hygiene and completed NIOSH Course No. 582 "Sampling
and Evaluating Airborne Asbestos Dust".

"AMENDED WATER" means water to which surfactant has been added.

"ANSI" means the American National Standards Institute, 1430 Broadway, New York, New York
10018.

"ASBESTOS PROJECT DESIGNER" means the person, whether an architect, engineer,
designer, consultant or other person, who designed the project.

"ASBESTOS PROJECT MANAGER" means the lllinois Department of Public Health Licensed
person on site that designated by the Owner.

"AREA AIR SAMPLING" means any form of air sampling where the sampling device is placed at
some stationary location. Area air sampling is conducted each day during an asbestos abatement
project. Sampling locations include inside the work area, outside the work area, and outside the
building.

"ASBESTOS-CONTAINING MATERIAL (ACM)" means material composed of asbestos of any
type and in an amount greater than 1% by weight, either alone or mixed with other fibrous or non-
fibrous materials.

"ASBESTOS-CONTAINING WASTE MATERIAL" means asbestos containing material or
asbestos contaminated objects requiring disposal.

"ASBESTOS WORKER" means an individual who cleans, removes, encapsulates, hauls or
disposed of asbestos material.
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"ASTM" means the American Society for Testing and
Materials, 1916 Race Street, Philadelphia, PA 19103.

"AUTHORIZED VISITOR" means any representative of a regulatory or other agency having
jurisdiction over the project.

"BACKGROUND LEVEL MONITORING" means a method used to determine airborne asbestos
fiber concentrations inside or outside a building prior to starting an asbestos abatement project.

"CLEAN ROOM" means an uncontaminated area or room which is a part of the worker
decontamination enclosure with provisions for storage of workers' street cloths and protective
equipment.

"CLEARANCE AIR MONITORING" means the employment of aggressive sampling techniques,
with a volume of air collected to determine the airborne concentration of residual fibers upon
conclusion of an asbestos abatement project.

"CURTAINED DOORWAY" means a device which consists of overlapping sheets of plastic over
an existing or temporarily framed doorway.

"DECONTAMINATION ENCLOSURE SYSTEM" means a series of connected rooms, separated
from the work area and from each other by air locks, for the decontamination of workers,
materials, and equipment.

"ENCAPSULANT (SEALANT)" means a liquid material which can be applied to asbestos-
containing material, and which temporarily controls the possible release of asbestos fibers from
the material either by creating a membrane over the surface (bridging encapsulant) or by
penetrating into the material and binding its components together (penetrating encapsulant).

"EPA" means the Environmental Protection Agency, 401M Street, S.W., Washington DC 20460.

"EQUIPMENT DECONTAMINATION ENCLOSURE" means that portion of a decontamination
enclosure system designed for the controlled transfer of materials and equipment, consisting of a
washroom and a holding area.

"EQUIPMENT ROOM" means a contaminated area or room which is part of the worker
decontamination enclosure system with provisions for the storage of contaminated clothing and
equipment.

"FIXED OBJECT" means a unit of equipment in the work area which cannot be removed from the
work area.

"HEPA FILTER" means a high efficiency particulate absolute air filter capable of trapping and
retaining 99.97% of particles (asbestos fibers) greater than 0.3 micrometers in mass median
aerodynamic equivalent diameter.

"HEPA VACUUM EQUIPMENT" means vacuuming equipment with a high efficiency particulate
absolute air filter system.

"HOLDING AREA" means a chamber in the equipment decontamination enclosure located
between the washroom and an uncontaminated area.

"HOMOGENEOUS WORK AREA" means a site within the abatement work area which contains
one type of asbestos-containing material and where one type of abatement is used.

"MOVABLE OBJECT" means a unit of equipment or furniture in the work area which can be
removed from the work area.
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"NEGATIVE AIR PRESSURE EQUIPMENT" means a portable local exhaust system equipped
with HEPA filtration. The system shall be capable of maintaining a constant, low velocity air flow
into contaminated areas from adjacent uncontaminated area, creating a negative pressure
differential between the outside and inside of the work area.

"NESHAPS" means the National Emission Standards for Hazardous Air Pollutants (40 CFR Part
61).

"NIOSH" means National Institute for Occupational Safety and Health CDC - NIOSH, Building J
N.E. Room 3007, Atlanta, GA 30333.

"OSHA" means the Occupational Safety and Health Administration, 200 Constitution Avenue,
Washington, DC 20210.

"OUTSIDE AIR" means the air outside buildings and structures.

“PCM" means phase contract microscopy which is an optical microscopic technique used for the
counting of fibers in air samples, but which does not distinguish fiber types.

"PERSONAL AIR MONITORING" means a method used to determine employees' exposure to
airborne fibers. The sample is collected outside the respirator in the worker's breathing zone. This
form of sampling is required by the OSHA asbestos standards (29 CFR 1926.1101).

"PLASTICIZE" means to cover floors and walls with plastic sheeting as herein specified or by
using spray plastics as recommended by the department.

"REMOVAL" means the stripping of any asbestos-containing materials from surfaces or
components of a facility.

"SHALL" means the stated provision is mandatory.

"SHOWER ROOM" means a room between the clean room and the equipment room in the
worker decontamination enclosure with hot and cold running water controllable at the tap and
suitably arranged for complete showering during decontamination.

"STAGING AREA" means the area near the waste transfer airlock where containerized asbestos
waste has been placed prior to removal from the work area.

"STRUCTURAL MEMBER" means any load-supporting member for a facility, such as beams and
load-supporting walls or any non-load supporting member, such as ceilings and non-load-
supporting walls.

"SURFACTANT" means a chemical wetting agent added to water to improve penetration.

"SUPERVISOR" means the Contractor or person designated as the Contractor's representative
and responsible for the on-site supervision of the removal, encapsulation, or enclosure of
asbestos-containing material in a facility.

"TEM" means transmission electron microscopy which is used to analyze clearance air samples
in buildings regulated by AHERA. TEM is the only analytical method for determining airborne fiber
concentration that distinguishes between asbestos and non-asbestos fibers.

"VISIBLE EMISSIONS" means any emissions containing particulate asbestos material that are
visually detectable without the aid of instruments. This does not include condensed uncombined
water vapor ....
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"WASHROOM" means a room between the work area and the holding area in the equipment
decontamination enclosure system where equipment and waste containers are wet-cleaned
and/or HEPA vacuumed prior to disposal.

"WET CLEANING" means the process of eliminating asbestos contamination from building
surfaces and objects by using cloths, mops, or other cleaning tools which have been dampened
with water, and by afterward disposing of these cleaning tools as asbestos contaminated waste.
"WORK AREA" means designated rooms, spaces, or areas of the project in which asbestos
abatement actions are to be undertaken or such may become contaminated as a result of such
abatement actions. A contained work area is a work area which has been sealed, plasticized, and
equipped with a decontamination enclosure system. A non-contained work area is an isolated or
controlled-access work area which has not been plasticized or equipped with a decontamination
enclosure system.
"WORKER DECONTAMINATION ENCLOSURE SYSTEM" means that portion of a
decontamination enclosure system designed for controlled passage of workers, and other
personnel and authorized visitors, typically consisting of a clean room, a shower room and an
equipment room separated from each other and from the work area by airlocks, and curtained
doorways.
1.03. QUALITY ASSURANCE

A. Abatement Contractor Qualifications:

1. IDPH Registration

2. Experience in asbestos abatement products of similar complexity.

3. Other relevant qualifications.

4. Submit a written description of abatement experience in the state of lllinois.

B. Asbestos Abatement Contractor provide personnel with the following minimum qualifications;
in accordance with IDPH Rules and Regulations:

1. Asbestos Project Supervisor:
a. |IDPH Licensed asbestos worker.
b. Minimum two years’ experience in supervising projects of similar complexity.
c. OSHA Certified competent person 1926.11012.
2. Asbestos Workers:
a. IDPH Licensed Asbestos Worker.

C. The Owner will employ a full time Asbestos Project Manager/Air Sampling Professional on
the site at all times during the performance of all asbestos work. The duties and
responsibilities of the APM/ASP shall be as specified in the IDPH Rules and Regulations.

1.04. INCORPORATION BY REFERENCE-FEDERAL REGULATIONS AND OTHER STANDARDS

A. All citations to Federal regulations in this Part concern the specified regulation in the current
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Code of Federal Regulations unless another date is specified.

B. Allincorporations by reference of Federal regulations and the standards of nationally
recognized organizations refer to the regulations and standards on the date specified and any
additions or deletions subsequent to the date specified.

C. The Contractor shall comply with the following Federal and State regulations and referenced
standards:

1.

10.

11.

12.

13.

14.

Title 40, Code of Federal Regulations, Part 763, Asbestos-Containing Materials in
Schools; U.S. Environmental Protection Agency (1987).

Rules & Regulations for the Asbestos Abatement Act, as amended (77 lllinois
Administrative Code, ch. I: Department of Public Health (IDPH) Subchapter p: Hazardous
and Poisonous Substance, Part 855, Asbestos Abatement for Public and Private Schools
in lllinois.

lIl. Adm. Code Parts 175 and 185.

Title 29, Code of Federal Regulations, Section 1926.1101 Occupational Safety and
Health Administration (OSHA), U.S. Department of Labor (1987).

Title 29, Code of Federal Regulations, Section 1910.134, General Industry Standard for
Respiratory Protection (1985).

Title 40, Code of Federal Regulations, Part 61, National Emission Standards for
Hazardous Air Pollutants (NESHAPS), U.S. Environmental Protection Agency (EPA)
(1990).

Guidance for Controlling Asbestos-Containing Materials in Buildings, EPA Report No.
560/5-83-002 (1985).

National Electric Code, 1984 Ed., National Fire Protection Association, Quincy, MA
02157.

Compressed Gas Association Commodity Specification, G-7.1 (1966).
American National Standard Practices for Respiratory Protection, ANSI Z88.2 (1980).

American National Standard Fundamentals Governing the Design and Operation of Local
Exhaust Systems, ANSI Z29.2 (1971).

National Institute of Occupational Safety and Health, Manual of Analytical Methods
(Method 7400) (1987).

Environmental Protection Agency, Electron Microscope Measurement of Airborne
Asbestos Concentrations, Report No. 600/2-77-178 (1977).

Environmental Protection Agency, Methodology for the Measurement of Airborne
Asbestos by Electron Microscopy, Contract No. 68-02-3266 (1984).

1.05. SUBMITTALS AND NOTICES

A. In accordance with Section 855.350 of the lllinois Asbestos Rules for Asbestos Abatement for
Public and Private Schools and Commercial and Public Buildings in lllinois.

B. All notifications shall be received two weeks (10 working days or 14 calendar days) prior to
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commencement of the work. The contractor shall submit the following items to the Asbestos
Project Manager, the U.S. and lllinois Environmental Protection Agencies and the lllinois
Department of Public Health:

1. A copy of the Notice of Asbestos Abatement Form provided by the lllinois
Department of Public Health for all projects in K-12 schools, or a copy of the
notification form provided by the lllinois Department of Public Health for projects in
public and commercial buildings.

2. A copy of the demolition/renovation notice shall be submitted as required by Title 40,
Code of Federal Regulations, Part 61, Subparts A and M, National Emission
Standard for Asbestos (40 CFR Part 61).

3. Written permission from the building Owner confirming the authorization for the
commencement of abatement according to IDPH regulations shall be attached to the
notification. (Not required for work in public and commercial buildings.)

4. Written verification that notification of all buildings occupants and users has been
made pursuant to section 855 prior to commencement of the project. (Not required
for work in public and commercial buildings.)

C. Ten days prior to commencement of work, the Contractor shall submit the following items to
the Asbestos Project Manager:

1.

Documentation that arrangements for the transport and disposal of asbestos-containing
or contaminated materials and supplies have been made. The name and location of the
disposal site, a copy of handling procedures, and a list of protective equipment utilized for
asbestos disposal at the landfill, prepared and signed by the landfill owner, shall be
obtained and submitted.

Documentation that each asbestos worker has an asbestos worker license.

Documentation that the Supervisor is accredited by the lllinois Department of Public
Health.

Documentation from a physician that all employees or agents who may be exposed to
airborne asbestos in excess of background levels have been provided with an opportunity
to be medically monitored to determine if physically capable of working while wearing the
required respiratory equipment without suffering adverse health effects. In addition,
documentation that personnel have received medical monitoring as required in OSHA 29
CFR 1926.1101 shall be submitted. The Contractor shall provide information to the
examining physician about conditions in the workplace environment (e.g. high
temperatures, humidity, chemical contaminants).

Drawings for layout and construction of decontamination enclosure systems and barriers
for isolation of the work area.

A list of NIOSH approvals for all respiratory protective devices utilized on site. In addition,
manufacturer certification of HEPA filtration capabilities for all cartridges and filters shall
be submitted.

Documentation that all of the Contractor's employees and agents who must enter the
work area have passed respirator fit tests and have been assigned respirators which fit.
This fit testing shall be in accordance with qualitative procedures as detailed in the OSHA
Standard 29 CFR 1926.1101 Appendix C Qualitative Fit Test Protocol. 1926.1101.

Manufacturer's certification that HEPA vacuums, negative air pressure equipment, and
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10.

other local exhaust ventilation equipment conform to ANSI Z 9.2-79.

When rental equipment is to be used in removal area or to transport waste materials, a
copy of the written notification to inform the rental company of the nature of use of the
rented equipment.

Results of materials testing as conducted before the abatement for purposes of utilization
during abatement activities (e.g., testing of encapsulant for depth of penetration, testing
of substitute materials for adherence to encapsulated surfaces).

D. During abatement activities the Contractor shall submit the following items to the Asbestos
Project Manager:

1.

5.

Submit Daily, job progress reports detailing abatement activities, including a review of
progress with respect to previously established milestones and schedules, major
problems and actions taken, injury reports, property damage and equipment breakdowns.

Submit upon occurrence, copies of all transport manifests, trip tickets and disposal
receipts for all asbestos waste materials removed from the work area during the
abatement process.

Submit daily, copies of work site entry logbooks with information on worker and visitor
access.

Submit daily, logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls.

Submit daily, OSHA compliance air monitoring results.

E. Prior to commencement of work the Asbestos Project Manager shall:

1.

Notify occupants of work areas that may be disrupted by the abatement of project dates
and requirements for relocation. Arrangements must be made prior to start for relocating
of desks, files, equipment and personal possessions to avoid unauthorized access into
the work area.

Submit to the Contractor results of background level air sampling including sampling
location, name of the Air Sampling Professional, equipment utilized and method of
analysis.

Document that the Owner's employees who are required to enter the work area during
abatement have received training equal to or exceeding the lllinois Department of Public
Health requirements.

Provide to the Contractor information concerning access, shutdown, and protection
requirements of equipment and systems in the work area.

1.06. PROTECTION

A. Provide protection for personnel and building as described herein and as required by
regulatory agencies.

1.

Abatement Contractor shall provide full containment with continuous negative air
pressure.

2. Asbestos fiber levels in areas adjacent to the work area shall not exceed 0.01 fibers per
cubic centimeter of air (f/cc) or background levels, whichever is higher, as determined by
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phase contract microscopy. Work shall immediately cease in any work area causing or
contributing to such condition. Remedial-action shall be taken to reduce such levels to
acceptable limits.

3. The contractor shall be responsible for clean-up of any adjacent areas which become
contaminated as a result of the asbestos removal activities.

B. Personnel Protection:

1. All respiratory protection shall be provided to workers in conjunction with a written
respiratory protection program which shall meet the requirements of OSHA regulation, 29
CFR 1926.1101(h). This program shall be posted at the work site.

a.

Workers shall be provided with personally issued and marked respiratory
equipment approved by the National Institute for Occupational Safety and Health
(NIOSH).

Abatement Contractor shall be fully and solely responsible for ensuring that
respiratory protection shall be worn by all persons potentially exposed to
asbestos from the initiation of the asbestos abatement project until all areas have
been given final clearance.

2. Schedule of minimum acceptable respiratory protection.

a.

b.

In addition to NIOSH, OSHA and IDPH regulations.

Should any condition, be encountered where the exposure level, after application
of the appropriate protection factor of the respiratory equipment in use, exceeds
0.01 f/cc, respiratory equipment with protection factors which reduce worker
exposure levels below 0.01 f/cc shall be used.

Pre-cleaning/Wet Wiping of Area: MSHA/NIOSH half-face dual cartridge
respirators equipped with HEPA cartridges.

Containment Construction: MSHA/NIOSH half-face dual cartridge respirators
equipped with HEPA cartridges.

Asbestos Removal and Clean-Up: MSHA/NIOSH Type "C", grade "D" air
supplied respirators, unless changed by a variance granted by the IDPH.

Asbestos Removal Glove Bag: MSHA/NIOSH half-face dual cartridge respirators
equipped with HEPA cartridges.

Non-friable floor tile and mastic removal: MSHA/NIOSH half-faced dual cartridge
respirators equipped with HEPA cartridges.

Containment Removal: MSHA/NIOSH half-face dual cartridge respirators
equipped with HEPA cartridges.

Loading Waste Material on Truck (outside work area): MSHA/NIOSH half-face
dual cartridge respirators equipped with HEPA cartridges.

Unloading Bags at Landfill: MSHA/NIOSH half-face dual cartridge respirators
equipped with HEPA cartridges.

Provide authorized visitors with suitable respirators with fresh cartridges or a
Type "C" respirator, depending on phase of operation, whenever they are
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required to enter the work area.

3. Protective Clothing and Equipment.

a. Provide

workers with sufficient sets of disposable protective full-body clothing.

Such clothing shall consist of full-body coveralls, footwear, and head gear as
manufactured by Kimberly Clark "Kleenguard", one-piece coveralls or equal.

Provide

eye protection and hard hats as required by applicable safety

regulations. Disposable clothing shall be disposed of as contaminated waste.

b. Provide

authorized visitors with suitable protective clothing, headgear, footwear,

and gloves as described above whenever they are required to enter the work

area.

c. The con

tractor shall post all required notification at the work site including but not

limited to:

"Caution - Asbestos Hazard" signs in accordance with OSHA Regulation
29 CFR 1926.1101 shall be posted at all internal doorways which provide
access to the area in which the work will take place. The purpose of
these signs is to inform persons entering an area where asbestos
contamination may be present.

Department of Labor - OSHA poster Number 3038 shall be hung in place
clearly visible to workmen each day prior to entering contaminated areas.
This poster details the detrimental effects of airborne asbestos fibers on
human health and emphasizes the importance of respirators and
protective clothing.

A copy of the U.S. Environmental Protection Agency Regulations for
Asbestos,-40 CFR Part 61, Subparts A and M and a copy of U.S.
Department of Labor - OSHA Asbestos Regulations, 29 CFR 1926.1101,
shall be posted in the clean room.

. A project directory of telephone numbers for local hospital and/or

emergency squad, local fire department, a representative of the Owner,
who may be reach 24 hours a day, the contractor's headquarters and
other professional consultants directly involved in the project, shall be
posted in the clean room.

1.07. DELIVERY STORAGE AND HANDLING

A. Protection:

1. Deliver all materials in the original packages, containers, or bundles bearing the name of
the manufacturer and the brand name.

2. Store all materials subject to damage off the ground, away from wet or damp surfaces,
and under cover sufficient to prevent damage or contamination.

3. Damaged or deteriorating materials shall not be used and shall be removed from the
premises. Material that becomes contaminated with asbestos shall be disposed of in
accordance with applicable regulations.

2. PRODUCTS

2.01. MATERIALS
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A. In accordance with Section 855.390 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.

B. Plastic Sheeting:

1. Polyethylene

2. Mil. thickness.

3. Clear and opaque as indicated.

4. Flame retardant.

C. Tape:

1. Capable of sealing joints of adjacent sheets of polyethylene and for attachment of
polyethylene sheets to finished or unfinished surfaces of dissimilar materials and capable
of adhering under both dry and wet conditions, including use of amended water.

D. Adhesives:

1. Capable of sealing joints of adjacent sheets of polyethylene and for attachment of
polyethylene sheet to finished or unfinished surfaces of dissimilar materials and capable
of adhering under both dry and wet conditions, including use of amended water.

E. Surfactant:

1. Polyoxyethylene ether and 50% of polyoxyethylene ester, or equivalent, and shall be
mixed with water to provide a concentration of one ounce of surfactant to 5 gallons of
water.

F. Encapsulant:

1. Capable of eliminating fiber dispersal by adhering to the fibrous substrate with sufficient
penetration to prevent separation of the sealant from the asbestos containing material.

G. Impermeable Containers:
1. Air tight.
2. Water tight.

3. Capable of receiving and retaining any asbestos containing or contaminated materials for
storage and transport to a disposal site.

4. Labeled in accordance with:
a. OSHA Regulation 29 CFR 1926.1101.

b. Department of Transportation Rule 49 CFR Parts 171 and 172, Hazardous
Substances.

c. Environmental Protection Agency 40 CFR Part 61, (NESHAPS).

5. Plastic bags shall be 6-mil in thickness and shall be in accordance with State and Federal
Regulations.
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6. Labels shall carry the following warnings:

a. OSHA: DANGER
CONTAINS ASBESTOS FIBERS
AVOID CREATING DUST
CANCER AND LUNG DISEASE HAZARD

b. DOT: RQ HAZARDOUS SUBSTANCE
SOLID, NOS,
ORM-E, NA 9188
(ASBESTOS)
c. NESHAPS: Name of waste generator and the location at which the waste

was generated.
7. Disposal Drums:
a. Metal or fiberboard with locking ring tops.
H. Incidental Materials:
1. Plywood: New, 5/8" thickness.
2. Wood Furring: New, 1" x 3" nominal thickness.
3. Fasteners: As required to securely join components to each other and substrates.

I. Latex Leveling Compound: SikaTop 122 as manufactured by Sika Corporation, Lyndhurst,
New Jersey or approved equal.

J. Floor tile mastic remover
1. Low odor, non-toxic, non-hazardous, high flash point similar to:
a. Amerisafe SAFE 200+ No Odor Mastic Remover
b. Sentinel 747 Low Odor Mastic Remover
c. Graying Control Low Odor Mastic Remover
2.02. EQUIPMENT

A. In accordance with Section 855.390 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.

B. Water Sprayer: Airless or pressure type.
C. Negative Air Pressure Equipment.
1. Contractor shall monitor pressure differentials across decontamination unit with a
differential pressure meter equipped with a strip chart recorder. Meter shall be equipped
with a warning buzzer which will sound if pressure differential drops below 0.01" of water.

2. Negative Air Machines

a. General: Contractor shall supply the required number of asbestos air filtration
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units to the site in accordance with these specifications. Each unit shall include
the following:

1) Cabinet: Constructed of steel or other durable materials able to withstand
damage from rough handling and transportation. The width of the cabinet
should be less than 30 inches to fit through standard-size doorways. Cabinet
shall be factory sealed to prevent asbestos-containing dust from being
released during use, transport, or maintenance. Access to and replacement
of all air filters shall be from intake end. Unit shall be mounted on casters or
wheels.

2) Fans: Contractor shall rate capacity of fan according to usable air moving
capacity under actual operating conditions. Contractor shall use centrifugal
type fan.

3) HEPA Filters: The final filter shall be the HEPA type. The filter media (folded
into closely pleated panels) must be completely sealed on all edges with a
structurally rigid frame.

a) A continuous rubber gasket shall be located between the filter and the
filter housing to form a tight seal.

b) Each filter shall be individually tested and certified by the manufacturer to
have an efficiency of not less than 99.97 percent when challenged with
0.3 um dioctylphthalate (DOP) particles. Testing shall be in accordance
with Military Standard Number 282 and Army Instruction Manual 136-
300-175A. Each filter shall bear a UL586 label to indicate ability to
perform under specified conditions.

c) Each filter shall be marked with the name of the manufacturer, serial
number, air flow rating, efficiency and resistance, and the direction of test
air flow.

4) Pre-filters, which protect the final filter by removing the larger particles, are
required to prolong the operating life of the HEPA filter. Two stages of pre-
filtration are required. The first stage pre-filter shall be a low efficiency type (e.g.,
for particles 10 um and larger). The second stage (or intermediate) filter shall
have a medium efficiency (e.g., effective for particles down to 5 um). Pre-filters
and intermediate filters shall be installed either on or in the intake grid of the unit
and held in place with special housing or clamps.

5) Instrumentation: Each unit shall be equipped with a Magnehelic gauge or
manometer to measure the pressure drop across filters and indicate when filters
have become loaded and need to be changed. A table indicating the usable air-
handling capacity for various static pressure reading on the Magnehelic gauge
shall be affixed near the gauge for reference, or the Magnehelic reading
indicating at what point the filters should be changed, noting Cubic Feet per
Minute (CFM) air delivery at that point. Provide units equipped with an elapsed
time meter show the total accumulated hours of operation. a.6. Safety and
Warning Devices: The unit shall have an electrical (or mechanical) lockout to
prevent fan from operating without a HEPA filter. Units shall be equipped with
automatic shutdown system to stop fan in the event of a major rupture in the
HEAP filter or blocked air discharge. Warning lights are required to indicate
normal operation, too high a pressure drop across the filter (i.e., filter
overloading), and too low of a pressure drop (i.e., major rupture in HEPA filter or
obstructed discharge).
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6) Electrical components shall be approved by the National Electrical Manufacturers
Association (NEMA) and Underwriter's Laboratories (UL). Each unit shall be
equipped with overload protection sized for the equipment. The motor, fan, fan
housing, and cabinet shall be grounded.

D. Vacuums: HEPA filtration, UL listed, NEMA approved.

3. EXECUTION
3.01. CONDITION OF SURFACES
A. Examine all surfaces including those concealed above the suspended ceiling.
B. Verify condition of existing wall and floor finishes.
3.02. WORKPLACE ENTRY AND EXIT PROCEDURES
A. In accordance with Section 855.370 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.
B. All the following procedures shall be posted in the clean room and equipment room.
C. These procedures shall be followed throughout the abatement project until clearance air
monitoring has been performed and documented to the satisfaction of the Asbestos Project

Manager.

1. All workers and authorized personnel shall enter the work area through the worker
decontamination enclosure system

2. All personnel who enter the work area shall sign the entry log, located in the clean room,
upon entry and exit.

3. All personnel, before entering the work area, shall read and be familiar with all posted
regulations, personal protection requirements (including workplace entry and exit
procedures) and emergency procedures. A sign-off sheet shall be used to acknowledge
that these have been reviewed and understood by all personnel prior to entry.

4. All personnel shall proceed first to the clean room, remove all clothing, and put on
respiratory protection, disposable coveralls, head covering and foot covering. Hard hats,
eye protection, and gloves shall also be utilized if required. Clean respirators and
protective clothing shall be provided and utilized by each person for each separate entry
into the work area.

a) During projects that involve only the use of non-friable methods to remove floor
tile and mastic, workers may wear street cloths under disposable coveralls at the
contractor’s discretion.

5. Personnel wearing designated personal protective equipment shall proceed from the
clean room through the shower room and equipment room to the main work area.

6. Before leaving the work area, all personnel shall remove gross contamination from the
outside of respirators and protective clothing by brushing and/or wet wiping procedures.
(Small HEPA vacuums with brush attachments may be utilized for this purpose as larger
machines may tear the suits.) Each person shall clean bottoms of protective footwear in a
walk-off plan immediately prior to entering the equipment room.

7. Personnel shall proceed to the equipment room where all protective equipment except
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3.03.

3.04.

3.05.

respirators shall be removed. Disposable clothing shall be deposited into appropriately
labeled containers for disposal.

8. Reusable, contaminated footwear shall be stored in the equipment room when not in use
in the work area and shall be disposed of as asbestos contaminated at the completion of
the abatement for reuse.

9. Still wearing respirators, personnel shall proceed to the shower area, clean the outside of
the respirator and the exposed face area under running water prior to removal of the
respirator, and then shower and shampoo to remove residual asbestos contamination.
Various types of respirators will require slight modification of these procedures. An airline
respirator with HEPA filtered disconnect protection may be disconnected in the
equipment room and worn into the shower. A powered air-purifying respirator face piece
should be disconnected from the filter/power pack assembly which is not waterproof,
upon entering the shower.

a) During projects that involve only the use of non-friable methods to remove floor
tile and mastic showers are not mandatory at the contractor’s discretion.

10. After showering and drying, personnel shall proceed to the clean room and dress in clean
disposable clothing if returning to the work area or street clothes at the end of the work
shift.

EQUIPMENT AND WASTE CONTAINER REMOVAL PROCEDURES

A

In accordance with Section 855.460 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in Illinois and the following
requirements.

External surfaces of contaminated containers and equipment shall be cleaned by wet
sponging and/or HEPA vacuuming before moving such items into the equipment
decontamination enclosure system washroom for the final cleaning.

Once in the equipment decontamination enclosure system, external surfaces of contaminated
containers and equipment shall be wet cleaned a second time by wet sponging before
moving such items into the holding area pending removal to uncontaminated areas.

Containers and equipment shall be removed from the holding area by workers who have
entered from uncontaminated areas dressed in clean disposable coveralls and respiratory
protection as described in Section 1.06. Drums shall be enclosed in clean, labeled, 6-mil
polyethylene bags and removed to the outside.

The Contractor shall solidify solvent residues and residues from strippers and place
solidified wastes in drums made from a material that cannot be dissolved or corroded by the
chemicals.

The exit from the equipment decontamination enclosure system shall be secured to prevent
unauthorized entry. At no time is a worker from an uncontaminated area to enter the
enclosure when a removal worker is inside.

BUILDING PROTECTION

A.

In accordance with Section 855.380 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in Illinois.

WORK AREA PREPARATION
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A. In accordance with Section 855.400 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.

B. Before disturbing, handling or disposing of any contaminated product, fixture or material, or if
air monitoring tests indicate a fiber count in excess of .01 fibers per cubic centimeter in or
around the work area, or if the proposed work area is known to be or suspected of being
contaminated at the time work commences, a personnel decontamination unit shall be in
place and utilized, and all workers and other personnel in or around the work area shall wear
protective clothing and respirators as previously specified while performing the work of this
section of the specifications.

C. Post caution signs meeting the specifications of OSHA 29 CFR 1926.1101 at any location
and approaches to a location where airborne concentrations of asbestos may exceed
ambient background levels. Signs shall be posted at a distance sufficiently far enough away
from the work area to permit a person to read the sign and take the necessary protective
measures to avoid exposure. Additional signs may need to be posted following construction
of workplace enclosure barriers.

1. The signs shall be 20" x 14" vertical format manufactured signs with lettering sizes as
specified in OSHA regulations. The spacing between lines shall be at least equal to the
height of the upper of any two lines.

2. The warning signs shall bear the following information:

DANGER
ASBESTOS
CANCER AND LUNG DISEASE HAZARD
AUTHORIZED PERSONNEL ONLY

RESPIRATORS AND PROTECTIVE CLOTHING ARE REQUIRED IN THIS AREA
D. Erect critical barriers over all air vents and entrances into non-abatement areas.
E. Entrance and egress into the work area will be through a decontamination unit.
F. Protection of floor and wall surfaces for non-friable floor tile and mastic removal shall be

limited to covering walls and equipment adjacent to mastic removal locations a minimum of

four feet up walls and equipment.

G. Protection of floor and wall surfaces for non-IDPH projects shall be limited to that required by
EPA and OSHA regulations.

3.06. PERSONNEL DECONTAMINATION ENCLOSURE SYSTEM

A. In accordance with Section 855.410 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.

B. Provide approved self-contained trailer unit if specified elsewhere.
C. Personnel decontamination units are not required for non-friable floor tile and mastic projects.
3.07. EQUIPMENT DECONTAMINATION ENCLOSURE SYSTEM

A. In accordance with Section 855.425 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.

B. Equipment decontamination units (EDU) shall be utilized for non-friable floor tile removal for
areas greater than 100 square feet. EDUs shall be constructed at the entrance to each area
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where non-friable work is to occur. If a series of rooms/areas in a contiguous area are
involved, a separate EDU shall be constructed at the entrance to each room/area and at the
entrance to the contiguous area. Equipment decontamination units are not required for non-
friable floor tile and mastic projects under one hundred square feet. Contractor shall install a
curtained doorway at entrance to work area.

Equipment decontamination units are not required for non-friable floor tile and mastic projects
under one hundred square feet. Contractor to install a curtained doorway at entrance to work
area.

3.08. CONSTRUCTION AND MAINTENANCE OF DECONTAMINATION ENCLOSURE SYSTEMS
AND WORKPLACE BARRIERS
A. In accordance with Sections 855.430 and 855.440 of the lllinois Rules for Asbestos
Abatement for Public and Private Schools and Commercial and Public Buildings in lllinois
B. For non-friable floor tile projects construct and maintain separation barriers as described in
Section 844.430 and 855.440 of the Illinois Rules for Asbestos Abatement for Public and
Private Schools and Commercial and Public Buildings in lllinois to separate and isolate the
work area from the remained of the building and as indicated on the project drawings.
3.09. CONTAINED GROSS REMOVAL
A. CONTAINED GROSS REMOVAL
1. In accordance with lllinois Rules for Asbestos Abatement for Public and Private Schools
and Commercial and Public Buildings in lllinois:
a) Section 855.450: Commencement of Work
b) Section 855.460: Removal Procedures
c) Section 855.500: Encapsulation
B. NON-FRIABLE REMOVAL OF FLOOR TILE AND MASTIC
1. In accordance with lllinois Rules and Regulations for Asbestos Abatement in Public and
Private Schools and Commercial and Public Buildings in lllinois:
a) Section 844.40 Commencement of Work
b) Removal Procedures
1) Floor tile and mastic shall be removed using non-friable methods using infra-red
heaters or other devices or methods that allow the tile to be removed without
breakage.
2) If tile cannot be removed without breaking, all work shall stop and gross removal
methods hall be utilized.
c) Floor tile mastic shall be removed using non-toxic, low odor solvents or removers,
solvents shall not be allowed to become dry during use.
d) Installation of critical barriers and the use of negative air machines in all non-friable
work areas is required.
e) Aggressive Transmission Electron Microscopy samples will be collected in all non-
friable removal areas. Contractor required to reclean the work areas until each
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C.

sample is less than 70 structures per millimeter squared.

f)  When chemical mastic removers are used, all floors shall be cleaned with products or
cleaners specified by the manufacture of the mastic removal solvent.

GLOVEBAG REMOVAL OF THERMAL SYSTEM INSULATION

1. In accordance with lllinois Rules for Asbestos Abatement for Public and Private Schools
and Commercial and Public Buildings in lllinois:

a) Section 855.450: Commencement of Work
b) Section 855.480: Glovebag Procedures

c) Section 855.500: Encapsulation

3.10. CLEANUP PROCEDURES

A.

In accordance with Section 855.465 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.

Following the removal workers shall perform clean-up in accordance with all IDPH rules and
regulations and with the following procedures:

1. First Clean: Wet wipe all visible residue from walls and floor. If chemical mastic
removers were used, all floors shall be cleaned with detergent, grease removal product
or cleaner specified by the manufacture of the mastic removal solvent. Poly on walls may
be removed and discarded as contaminated waste. After 12-hour settling time, workers
may begin second clean.

2. Second Clean: Wet wipe all surfaces and HEPA Vacuum all objects in work area.
Remove all equipment from work area. After a 12-hour settling time, workers may begin
third clean. If chemical mastic removers were used, all floors shall be cleaned with
detergent, grease removal product or cleaner specified by the manufacture of the mastic
removal solvent.

3. Third Clean: Wet wipe all surfaces and HEPA Vacuum all objects in work area. Remove
all equipment from work area. After a 12-hour settling time, workers may schedule final
visual inspection. If chemical mastic removers were used, all floors shall be cleaned with
detergent, grease removal product or cleaner specified by the manufacture of the mastic
removal solvent.

Following non-friable removal of floor tile and mastic, all floors shall be cleaned three times
as described in paragraph 3.10 (B)(1), first clean, in addition to the other work specified in
Paragraph 3.10 (B)(1).

Following non-IDPH projects, clean-up shall include the cleaning specified in paragraph 3.10
(B)(1), first clean, of the specifications, plus an additional cleaning of the floors using
detergent, grease removal product, or cleaner specified by the manufacture of the mastic
removal solvent

The work shall require clearance air sample analysis taken by transmission electron
microscopy (TEM). Upon satisfaction of the Project Manager air sampling will begin. Air
Sampling Professional will follow the lllinois Department of Public Health air sampling
protocol.

3.11. CLEARANCE AIR MONITORING

East Aurora School District 131 02080 — Asbestos Abatement - Interiors
2025 Asbestos Abatement Project

78



3.12.

In accordance with Section 855.470 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in lllinois.

Clearance air monitoring shall be conducted and analyzed according to the Transmission
Electron Microscopy methods.

The Contractor remains fully responsible for the health and safety of all persons coming into
contact with the affected areas and testing required to assure same.

The Contractor shall provide all OSHA required personal samples.

Contractor shall be responsible for securing air clearance test result from air sampling
professional.

1. Results of sample analyses shall be available:
a. Within 24 hours for samples collected during removal.

b. Within 48 hours for the post-removal clean check samples. If the Contractor desires
faster turnaround time for sample results, the additional cost shall be borne by the
Contractor.

c. If air sampling does not indicate satisfactory completion, cleaning shall be repeated,
supplemented by the appropriate additional cleaning procedures as necessary until
satisfactory completion is achieved. The cost for these additional cleanings, as well
as all costs for the air sampling professional, asbestos project manager and air
sampling analysis, related to additional cleaning and clearance testing, shall be
borne by the Contractor.

DISPOSAL PROCEDURES

A

In accordance with Section 855.475 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in Illinois.

The Asbestos Project Manager reserves the right to accompany the transporter to the landfill.

As the work progresses, to prevent exceeding available storage capacity on site, sealed and
labeled containers of asbestos-containing waste shall be moved and transported to the
prearranged disposal location.

If the Contractor uses chemical solvents, chemical remover, or any combination of chemical
products, the Contractor shall provide the owner with written documentation that the wastes
generated from the use of said chemical products were disposed of in compliance with all
local, county, state, and federal regulations.

If the waste generated through the use of chemical solvents, chemical remover or any
combination of chemical products is disposed of as a non-hazardous waste (as defined in 40
CFC 261) the Contractor shall provide the Owner with substantial proof that the wastes were
in fact non-hazardous.

The Contractor shall solidify solvent residues and residues from strippers and place
solidified wastes in drums made out of material that cannot be dissolved or corroded by the
chemicals.

Disposal shall occur at an authorized site in accordance with regulatory requirements of
NESHAP and applicable state and local guidelines and regulations.
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G. All dump receipts, trip tickets, transportation manifests and/or other documents of disposal

shall be delivered to the Owner for his records. A record keeping format utilizing a chain-of-
custody form shall include the names and addresses of the Owner, Contractor, pickup site,
disposal site, the estimated quantity of the asbestos waste and the type and number of
containers used. The form shall be signed by the Owner, the Contractor, and the Disposal

Site Operator, as the material changes custody. If a separate hauler is employed, his name,
address, telephone number and signature shall also appear on the form.

H. The Contractor shall transport asbestos materials in accordance with the following
procedures:

1.

Drums, bags and wrapped components that have been removed from the work area shall
be loaded into an enclosed truck for transportation.

The enclosed cargo area of the truck shall be free of debris and lined with 6-mil
polyethylene sheeting to prevent contamination from leaking or spilled containers. Floor
sheeting shall be installed first and extend up the side walls. Wall sheeting shall overlap
by six (6) inches and be taped into place.

Drums shall be placed on level surfaces in the cargo area and packed tightly together to
prevent shifting and tipping. Large structural components shall be secured to prevent
shifting and bags placed on top. Containers shall not be thrown into the truck cargo area.

Personnel loading asbestos-containing waste shall be protected by disposable clothing
including head, body and foot protection and at a minimum, half-facepiece, air-purifying,
dual cartridge respirators equipped with high efficiency filters.

Any debris or residue observed on containers or surfaces outside of the work area
resulting from clean-up or disposal activities shall be immediately cleaned up using HEPA
filtered vacuum equipment and/or wet methods.

Large metal dumpsters used for asbestos waste disposal shall have doors or tops that
can be closed and locked to prevent vandalism, wind dispersion of asbestos fibers, or
other disturbance of bagged asbestos debris. Unbagged material and non-asbestos
waste shall not be placed in these containers. Bags shall be placed, not thrown, into
these containers to avoid splitting.

Asbestos-containing materials shall be transported directly to the landfill. Temporary
storage at a location other than the abatement project shall not be permitted.

I. The Contractor shall dispose of asbestos materials in accordance with the following
procedures:

1.

Upon reaching the landfill, trucks shall approach the dump location as closely as possible
for unloading of the asbestos-containing waste.

2. Bags, drums and components shall be inspected when off-loaded at the disposal site.
Material in damaged containers shall be repacked in empty drums or bags.

3. Waste containers shall be placed on the ground at the disposal site, not pushed or
thrown out of the trucks (weight of wet material could rupture the containers).

4. Personnel off-loading containers at the disposal site shall wear protective equipment
consisting of disposal head, body, and foot protection and, at a minimum, half-facepiece,
air-purifying, dual cartridge respirators equipped with high efficiency filters.
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5. Following the removal of all containerized waste, the truck cargo area shall be
decontaminated using HEPA vacuums and/or wet method. Polyethylene sheeting shall
be removed and discarded in bags or drums along with contaminated cleaning materials
and protective clothing once daily.

3.13. REESTABLISHMENT OF WORK AREA

A. In accordance with Section 855.520 of the lllinois Rules for Asbestos Abatement for Public
and Private Schools and Commercial and Public Buildings in Illinois.

B. The Contractor shall repair all areas of damage that occurred as a result of abatement
activities.

C. Upon completion of the work, the Contractor provide:

1. Written certification that all work was done in complete conformance with all applicable
IDPH, OSHA, EPA and all other applicable regulations.

2. Written certification that all asbestos containing material has been removed from the site
and legally disposed of in an approved waste disposal site.

3. Written certification that areas have had all specified asbestos removed from the work
area.

END 02080
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DIVISION 2 - SITE WORK

Section 02082 - Asbestos Abatement - Exteriors

1.01 SECTION INCLUDES

A. These environmental requirements apply to all Commercial Properties and Exterior School
Projects including window removal. These specifications apply for all demolition, construction
and renovation projects that require the removal and disposal of asbestos containing
materials from the outside of buildings in accordance with all applicable regulations.

1.02 PROJECT CONDITIONS

A. Exterior building spaces are not covered by lllinois Department of Public Health (IDPH) rules,
except for covered hallways or porticos connecting buildings and outdoor mechanical
systems which condition indoor air (such as air handling units, air conditioners, cooling
towers, etc.), or when interior building spaces are involved.

B. Roofing, window replacement, exterior transite sheeting, galbestos siding, asbestos-
containing paint, caulking, glazing, flashings, cements, or other products installed on the
building exterior are subject to Occupational Safety and Health Administration (OSHA) and
National Emission Standards for Hazardous Air Pollutants (NESHAP) rules which, in many
cases are less rigorous than IDPH requirements. All exterior asbestos abatement activities
shall be conducted from the exterior of the building. At no time shall any work activity be
staged from the interior of the building. Abatement of roofing materials requires supervision
by a competent person that can be employed by the roofing contractor (refer to definition of
competent person below). Abatement of these items is specified in the specifications.
Related paragraphs in the Interior Abatement Section may be referenced or included where
relevant.

1.03 DEFINITIONS

A. In addition to the terms listed below, all definitions in the laws and regulations specified
elsewhere in the specifications are incorporated by reference, whether or not restated herein.

B. Abatement Contractor (AC): the entity responsible for performing the work in the
specifications and has the training and accreditation to competently perform the work. This
entity shall obtain and maintain licenses required for the work in the specifications.

C. Architect of Record (AOR): any person or firm employed by the Owner for the purpose of
designing the project.

D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos
abatement workers. This person must be trained, accredited, and meet OSHA competent
person criteria for asbestos abatement.

E. Competent person: one who is capable of identifying existing asbestos hazards in the
workplace and selecting the appropriate control strategy for asbestos exposure, who has the
authority to take prompt corrective measures to eliminate them, as specified in 29 CFR
1926.32(f): in addition, for roofing materials (considered Class Il work) who is specially
trained in a training course which meets the criteria of EPA's Model Accreditation Plan (40
CFR 763) for supervisor, or its equivalent.

F. Contractor: the entity responsible for performing the complete scope of work in the bid
documents. The Contractor may elect to self-perform or subcontract out any portion of the
work.
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G. Environmental Consultant (EC) means the entity with overall responsibility for the
environmental aspects of the project, including design, organization, direction, and control as
well as investigations, assessments and on-site supervision of project managers.

H. Environmental Project Manager (EPM): the project manager selected by the EC to perform
environmental monitoring and act on behalf of the EC for the Owner on the project

I. Exposure Assessment: a demonstration by the employer that employee exposure during an
operation is or will be consistently below the Personal Exposure Limits set by OSHA.

J. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of
particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.

K. IDPH: the lllinois Department of Public Health.
L. OSHA: the federal Occupational Health and Safety Administration.

M. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from
contamination or water damage.

N. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves,
respirators and other items used to protect persons from asbestos or other hazards.

O. RCRA: the Resource Conservation and Recovery Act and associated regulations.

P. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that
could be expected to cause an exposure to workers during normal use or in emergency
situations.

Q. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test
Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November
1986.

R. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless
specifically excepted by the Contract Documents, the furnishing of all materials, labor,
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits,
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and
expenses necessary for the full performance and completion of the requirements of the
Contract Documents. Work also means that which is furnished, produced, constructed, or
built pursuant to the Contract Documents.

S. Work Area: the area or areas where asbestos abatement is being conducted.

T. Work Site: the room or rooms undergoing lead abatement activities. All closets/book
rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the
Work Site in which abatement work has been identified on the Drawings, whether or not they
are numbered separately.

1.04 SCOPE OF WORK
A. Refer to Asbestos Abatement drawings in the contract documents.

B. The Work includes all labor, equipment, materials, and supplies necessary to perform the
Scope of Work in the bid documents by the procedures described herein. The AC, by
submitting a bid for the Work, represents itself as knowledgeable and expert in the
performance of the Work, and includes all things necessary to provide a complete and
finished job, whether specifically mentioned or not.

East Aurora School District 131 02082 — Asbestos Abatement Exteriors
2025 Asbestos Abatement Project

83



C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents,
including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging
and disposal of wastes, and all other steps necessary to complete the scope of work.

D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to like
new condition to the satisfaction of the Architect or EC.

E. When the bid documents include lead and asbestos abatement items in the same spaces,
typically windows, painted-over transite sheeting, and flashings, the work should be
performed in the sequence and combinations that produce the most efficient results,
minimize concentrated lead waste volume, and produce the least amount of total waste. That
sequence will generally be:

1. Cleanup and removal of lead dust, flakes, chips, peeling paint, and residues most likely to
fail a TCLP test.

2. Removal of asbestos materials and cleanup of visible residues.
3. Removal of lead-bearing architectural components.

4. Removal of non-friable asbestos items. If both asbestos and lead are on the same
components, for example lead paint and asbestos-containing glazing compound, the
components may be removed and disposed with both the lead and asbestos-bearing
items intact.

5. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and
wipe samples (lead) may be performed concurrently.

6. When lead and asbestos final decontamination processes are combined, the more
stringent cleanup procedures shall apply for both.

7. Waste disposal.

a. Classified waste: loose paint flakes, chips, and dust; lead-specific cleaning
supplies; contaminated soil; combined final decontamination supplies; disposable
suits, gloves, head-covers, and foot-covers; other items that fail a TCLP test.

b. Special waste: friable asbestos-containing waste materials and lead-contaminated
waste that has passed TCLP or other RCRA tests.

c. Construction and Demolition (C&D) debris: non-friable asbestos-containing waste
materials (such as, but not limited to intact transite, mastics, packing, caulking);
lead-bearing architectural components where the paint is in intact condition.

d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall
be disposed in an IEPA-approved landfill within the State of lllinois to accept
asbestos-containing or lead-bearing waste materials.

F. Compliance with all applicable laws, regulations, standards, and these specifications. In the
case of a conflict, the contractor shall comply with the most stringent.

G. Alllicenses, accreditations, permits, fees, notifications, reports, or other documents required
by law, regulation, this specification, or the bid documents.

H. Provide project closeout documentation to the Environmental Project Manager (EPM) within
thirty (30) days after final clearance. This documentation shall include, but is not limited to,
submittals specified elsewhere in the specifications.
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1.05 LAWS, REGULATIONS AND STANDARDS

A. The following laws, regulations, and standards are incorporated by reference:

1. 29 CFR 1910 - US OSHA General Industry Standards

2. 29 CFR 1926 - US OSHA Construction Standards

3. 29 CFR 1926.1101 - US OSHA Asbestos Construction Standards

4. 40 CFR Part 61 - US EPA National Emissions Standards for Hazardous Air Pollutants
(NESHAP), 11/90 revision

5. 40 CFR Part 763 Subpart E - US EPA Asbestos Model Accreditation Plan (MAP):
Appendix C - Interim Final Rule

1.06 ASSESSMENT, MONITORING, TESTING AND ANALYSIS

A. The EC will perform inspection, testing and design services prior to the start of work, and
during the project, if necessary. The EC will also perform testing, inspection, and monitoring
services during the work and upon its completion:

1. Prior to the start of the work, the EC shall

a.

Identify suspect materials and confirm their asbestos content through review of the
school’'s documentation or by testing;

Design the project and address any design changes as requested. Approved
changes shall be submitted to the IDPH, when necessary.

2. During the work, the EC shall:

a.

d.

e.

Observe the work periodically, with sufficient frequency to ensure Contractor
compliance.

Collect area air samples in and around the Work Area, as needed, to verify
exposure conditions.

Stop the work if airborne asbestos concentrations at the Work Area perimeter
exceed 0.01 f/cc. Contractor shall be responsible for taking corrective action to
reduce exposure levels and prevent recurrence; cleaning adjacent areas that
become contaminated by the asbestos abatement activities.

Make copies of contractor licenses from the originals.

Complete design changes that are needed.

3. Upon completion of the work, the EC shall:

a. Visually inspect for visible dust and debris, and verify the full completion of the
work.
b. Require contractor to re-clean the area or portions of areas until no visible debris
remains.
C. Perform clearance air sampling at the completion of the work activities, when
necessary.
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B. The AC shall provide OSHA compliance air monitoring to determine exposures to its
employees in accordance with OSHA 29 CFR 1926.1101. Frequency of monitoring shall
comply with OSHA requirements for the anticipated and actual exposure levels.

1. A written Exposure Assessment with air sampling and analysis conducted 6 months or
less prior to the start of the work to determine the requirements for respiratory protection
and frequency of OSHA monitoring for each type of activity. The contractor should note
that a Negative Exposure Assessment (NEA) may be possible for these tasks.

2. Analysis may be performed on site.

C. Credentials required for testing and analysis of Phase Contrast Microscopy air samples:

1. Air sampling shall be conducted by an IDPH licensed Air Sampling Professional.
2. Accreditation by AIHA or AAR; or
3. Participation in the Proficiency Analytical Testing (PAT) program.

1.07 SUBMITTALS

A. The following shall be submitted to the EC no less than 10 days prior to the start of the
asbestos abatement work activities.

B. Ten (10) day NESHAP notification to the lllinois EPA when the asbestos quantities reach or
exceed 260 linear feet or 160 square feet. Two (2) day IDPH notification for asbestos
abatement quantities less than 260 linear feet or 160 square feet.

1. Ten (10) day IEPA Asbestos Notification including inspector license number and landfill
permit number.

2. Evidence that all abatement related workers are trained and accredited in accordance
with OSHA, NESHAP, and EPA MAP requirements:

a. Current Annual refresher training certificate.

b. Current IDPH asbestos licenses (If Applicable)

c. Current physician’s written opinion
d. Current respirator fit test for negative pressure respirators when respirators are
used.

3. Copy of OSHA Exposure Assessment, with air sampling and analysis conducted 6
months or less prior to the start date of the abatement project.

4. OSHA compliance air monitoring records generated during the project.
5. Waste Shipment Records.

6. Worker license and certification log.

7. Safety Data Sheets (SDS) for chemicals used on site.

8. Work Plan and Schedule.
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C. Prior to beginning work, the AC shall submit required notifications to applicable regulatory
agencies and receive an Owners Authorization to proceed where asbestos abatement will

take place.

D. The AC shall provide copies of all regulatory notices to the EC, and the EPM within 24 hours
of sending such notices to the regulatory authority. The AC shall not begin a project until
such notices are provided to all parties listed above.
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IDPH

ILLINOIS DEPARTMENT OF PUBLIC HEALTH

)

525-535 West Jefferson Street - Springfield, Illinois 62761-0001 « www.dph.illinois.gov
January 6, 2025

Mr. James Tuinenga

TEM Environmental, Inc.

174 North Brandon Drive
Glendale Heights, Illinois 60139

RE: Asbestos Abatement Variance Request
East Aurora School District #131
ID# 14-016-2990-0010

Dear Mr. Tuinenga:

This letter is in response to the variance request for the asbestos abatement work at
East Aurora High School, 500 Tomcat Lane, Aurora, Illinois 60505.

Scope: The removal of asbestos containing materials as outlined in your variance
request received on 1/2/25.

The following variance, requested from the Asbestos Abatement Code for Illinois Public
and Private Schools, has been approved:

1. Conduct exterior removal of windows with asbestos-containing caulk and
glazing compound in accordance with the alternative procedures proposed
in your letter received 1/2/25.

The approved variance may be applied only to work described in the variance request.
The variance may not be applied to work performed after 180 days from the date of
approval. A copy of the variance request and this letter must be kept at the work site
at all times during the abatement project. All regulatory requirements other than those
for which a variance has been approved for this project must be satisfied. If you have
any questions, please contact me at the Asbestos Program, 525 West Jefferson Street,
Springfield, IL 62761 or by telephone at (217) 782-3517, for the hearing impaired only
(TTY# 800-547-0466).

Sincerely,

Wty

Mike Morgan
Environmental Health Specialist
MM/10179

PROTECTING HEALTH, IMPROVING LIVES
Nationally Accredited by PHAB



DIVISION OF ENVIRONMENTAL HEALTH
State of lllinois ASBESTOS PROGRAM

llinois Department of Public Health

REQUEST FOR VARIANCE COVER SHEET

A variance may be requested by submitting a written proposal to the Department a minimum of 20 days
before commencement of work. The Department shall notify the applicant in writing of its decision to
either grant or deny the variance within 20 days after receipt of request. Variances shall be valid for
180 days from the date of issuance.

School Variance Request (Please complete this part i the request is for a school in Illinois. )
SCHOOL NAME: East Aurora High School

SCHOOL I.D.#: 31-045-1310-0001
ADDRESS: 500 Tomcat Lane

cITy: Aurora STATE: lllinois zip: 60505
DISTRICT: East Aurora School District 131

WILL PROJECT BE DONE UTILIZING AN OPERATIONS AND MAINTENANCE PROCEDURE?

Commercial and Public Building (CPB) Variance Request
(Please complete this part if the request is for a CPB in lllinois.)

NAME OF BUILDING: Not Applicable
ADDRESS:
CITY: STATE: ZIP: COUNTY:

This section needs to be completed for all School Buildings and Commercial and Public
Buildings in lllinois.

VARIANCE REQUESTED BY: James Tuinenga, CIH

COMPANY NAME: TEM Environmental, Inc. 1.D.# 100-00349
ADDRESS: 174 North Brandon Drive
ciTy: Glendale Heights STATE: lllinois zip: 60139
APPROXIMATE DATES OF PROJECT: START 06/01/2025 FINISH 07/10/2025
PROJECT DESIGNER: James Tuinenga, CIH 1.0.# 100-00349
CONTRACTOR NAME: TBA 1.D.#:
ADDRESS:
CITY: STATE: ZIP:

& T

<)7 = f——p — 1.D.# 100-00349
SIGNéﬁ’URE OF PROJECT DESfGNER

PLEASE ATTACH THE SCOPE OF THE PROJECT. SPECIFY TYPE, AMOUNT AND LOCATION OF ASBESTOS TO BE
REMOVED, INCLUDE ANY ADDITIONAL INFORMATION PERTINENT TO THIS PROJECT.

1L482-0839 Revised 10/12

10CI 13-315 (=[m))



ENVIRONMENTAL, INC.

ENVIRONMENTAL SCIENTISTS l INDUSTRIAL HYGIENISTS

January 2, 2025

Mr. Michael Morgan

Asbestos Program Sent by email to: mike.morgan@illinois.gov
Division of Environmental Health

lllinois Department of Public Health

525 - 535 West Jefferson Street

Springfield, IL 62761-0001

RE:  Request for Use of Alternative Procedure — Exterior Window Project
East Aurora High School
500 Tomcat Lane, Aurora, lllinois 60505
School ID# 31-045-1310-0001

Dear Mr. Morgan:

On behalf of the East Aurora School District 131, TEM Environmental, Inc. is requesting approval to use an
alternative work procedure for an exterior window at the above referenced school.

Scope: Abatement of windows with asbestos containing caulk and glazing compound from
approximately 135 window openings.

The removal of the windows will be performed from the exterior of the building and primary seals will be
installed on the interior side of the window opening. The removed windows will be wrapped in two layers of
plastic sheeting and labeled as required by law.

The window openings covered by this alternative procedure are located in one three-story exterior courtyard.
The doorways out to the courtyards are not big enough to get a lift that could reach the roof level into the
courtyard. Thus, the usual procedure of carrying the windows across the roof and back down to ground level to
a dumpster outside the building for disposal is not possible. Therefore, the windows must be transported
through the interior to the building to gain access to the dumpsters.

The alternative procedure will be to transport the wrapped and labeled waste through interior corridors of the
building to a nearby exterior door. There are approximately 40 feet of corridor from one of the courtyards to the
nearest exterior door and 60 feet of corridor from the second courtyard to the nearest exterior door. The interior
portions of the building used to transport the waste will be isolated from the remainder of the building by
installing separation barriers (Section 855.430(b)) to prevent access by building occupants to the transport
route. Two layers of 6-mil plastic sheeting will be installed on the floors to protect building surfaces. Following
completion of abatement, the floor poly will be removed, and the floors will be mopped. Aggressive clearance
air samples will be collected and will be analyzed by transmission electron microscopy.

An IDPH licensed combined APM/ASP will be on-site during all window removal activities.

The alternative procedure will provide for safe abatement that provides protection equivalent to the IDPH rules.

630-790-0880 INFO@TEM-INC.COM 174 N BRANDON DRIVE | GLENDALE HEIGHTS, ILLINOIS 60139




IDPH Asbestos Program January 2, 2025
Variance Request — East Aurora High School Page 2

If you have any questions, please feel free to contact me at (630) 790-0880.

Sincerely,
TEM ENVIRONMENTAL, INC.

v\
9 Ny
James Tuinenga, CIH

Asbestos Project Designer
IDPH# 100-00349

Cc: S. Geneser, TEM Environmental
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EAST AURORA HIGH SCHOOL

SCUPE 0OF WORK

ASBESTOS ABATEMENT: Removal and disposal of asbestos containing materials

per specification section 028216 and applicable IDPH, IEPA and OSHA rules and
regulations.

ABATEMENT KEY NOTES

ABATEMENT SYMBOLS:

REMOVE AND DISPOSE OF ENTIRE WINDOW ASSEMBLY INCLUDING ALL
GLAZING, CAULK, AND SEALANTS FROM EXTERIOR SIDE OF BUILDING. CLEAN
OPENING OF ALL RESIDUES.

@

REMOVE AND DISPOSE OF ENTIRE DOOR ASSEMBLY FROM EXTERIOR SIDE OF
BUILDING. CLEAN OPENING OF ALL RESIDUES.

CONTRACTOR TO INSTALL SEPARATION BARRIERS PER SECTION 855.430(b) TO
ISOLATE CORRIDORS THAT WILL BE USED TO TRANSPORT WRAPPED AND
LABELED WASTE FROM COURTYARD TO AN EXTERIOR DOOR. CONTRACTOR TO
INSTALL CRITICAL SEALS, ONE (1) LAYER OF 6-MIL POLY SHEETING ON WALLS
AND TWO (2) LAYERS ON FLOOR. CONTRACTOR TO INSTALL HEPA FILTER
NEGATIVE AIR MACHINE AND MAINTAIN A NEGATIVE PRESSURE ENCLOSURE
UNTIL AGGRESSIVE TEM AIR CLEARANCE IS ACHEIVED. CONTRACTOR
REQUIRED TO HEPA VACUUM AND WET WIPE ENTIRE ENCLOSURE UNTIL NO
VISIBLE DUST REMAINS. CONTRACTOR REQUIRED TO REMOVE FLOOR POLY
AND MOP FLOORS. AGGRESSIVE AIR SAMPLES WILL BE COLLECTED AND
ANALYZED BY TRANSMISSION ELECTRON MICROSCOPY AND SHALL MEET
AHERA CLEARANCE CRITERIA. SEE APPROVED IDPH VARIANCE.

3

INDICATES LOCATION OF FIVE (5) CHAMBER WORKER
X DECONTAMINATION SYSTEM WITH LOCKABLE DOOR.
ouTt

INDICATES LOCATION OF ONE (1) CHAMBER AIR LOCK.
INDICATES LOCATION OF HEPA FILTERED NEGATIVE AIR
EXHAUST.
/"

A /\> INDICATES LOCATION OF CONTAINMENT SEPARATION
\\\v/ BARRIER PER IDPH SECTION 855.430(a) REQUIREMENTS.
v B\/\ INDICATES LOCATION OF CONSTRUCTION SEPARATION
AN BARRIER PER IDPH SECTION 855.430(b) REQUIREMENTS.

/ \_ INDICATES CONTRACTOR TO SECURE DOORWAY AND
CONTROL ACCESS TO ABATEMENT ACTIVITIES.

INDICATES LOCATION OF TWO (2) CHAMBER WASTE/LOAD)

ENVIRONMENTAL, INC.

174 North Brandon Drive
Glendale Heights, IL 60139

(630) 790-0880
(630) 790-0881 FAX

SEE SECTIONS 028216 OF PROJECT MANUAL FOR DETAILS ON EXTERIOR
ABATEMENT PROCEDURES.

INTERIOR OF BUILDING

1. PRIOR TO START OF ABATEMENT ACTIVITIES ABATEMENT
CONTRACTOR TO INSTALL ACROSS WINDOW OPENING A MINIMUM %,
INCH THICKNESS PLYWOOD, OR SIMILAR SHEATHING MATERIAL WITH
SUFFICIENT FRAMING TO PROPERLY SUPPORT THE BARRIER. THE
SHEATHING MATERIAL SHALL BE COVERED WITH TWO (2) LAYERS OF
6-MIL POLY WITH TAPED SEAMS AND EDGES.

2. PLACE OSHA ASBESTOS WARNING SIGNS ON THE DOOR TO THE
AREA AND AFFIX OSHA ASBESTOS WARNING SIGNAGE TO INTERIOR
SIDE OF PRIMARY SEAL.

3. REMOVE ALL ASBESTOS SIGNAGE AFTER WINDOW
REMOVAL/ABATEMENT IS COMPLETE.

4. ALL WINDOW SHADES AND HARDWARE TO BE REMOVED AND
DISPOSED OF BY ABATEMENT CONTRACTOR.

1414
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5. PROTECT WINDOW SILL FROM DAMAGE.

6. ABATEMENT CONTRACTOR TO PROTECT FIN TUBING DURING
REMOVAL OF WINDOWS AND DOOR ASSEMBLIES IN SECOND FLOOR
CORRIDOR WORK AREAS.

EXTERIOR OF BUILDING

1. ESTABLISH AN ASBESTOS REGULATED AREA ON THE EXTERIOR SIDE
OF THE WINDOW OPENING USING BARRIER TAPE AND WARNING SIGNS.

2. PLACE SIX MIL PLASTIC SHEETING TEN FEET OUT FROM THE
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BUILDING TO PROTECT THE GROUND.

3. REMOVE EXTERIOR ENTIRE WINDOW ASSEMBLY AND ALL WINDOW
CAULK FROM AROUND ENTIRE PERIMETER OF WINDOW AS ASBESTOS
CONTAINING MATERIAL.

4. BAG ALL ASBESTOS WASTE AS IT IS REMOVED FROM THE BUILDING.
DO NOT ALLOW WASTE TO ACCUMULATE ON THE GROUND.

5. REMOVE ENTIRE WINDOW SYSTEM FROM THE OPENING WITH AS

/ 1\ FIRST FLOOR

€arsol  ABATEMENT PLAN

KEY PLAN

@z

LITTLE DISTURBANCE OF THE WINDOW FRAME, GLAZING, INTERIOR
CAULKS AND ROUGH OPENING.

6. WRAP WINDOW IN SIX MIL PLASTIC SHEETING, AFFIX ASBESTOS
DISPOSAL STICKERS AND PLACE IN LOCKED DUMPSTER.

7. CLEAN THE ENTIRE OPENING OF ALL CAULK RESIDUES. PROMPTLY
BAG ALL CAULK WASTE AS ASBESTOS CONTAINING MATERIAL.

8. LEAVE REGULATED AREA IN PLACE UNTIL PROJECT MANAGER
APPROVES REMOVAL OF BARRIER TAPE AND GROUND PROTECTION.

9. CAREFULLY REMOVE GROUND PROTECTION PLASTIC SHEETING TO
PREVENT SPILLAGE OF DEBRIS.

COORDINATION OF WINDOW WORK

1. REMOVAL OF THE PRIMARY SEALS SHALL BE COORDINATED WITH
THE OWNER'S CONSTRUCTION MANAGER AND WINDOW

SUBCONTRACTOR

\ABATEMENT SCHEDULE

COMMENCE ABATEMENT: JUNE 11TH, 2025

COMPLETION: JUNE 17TH, 2025

GENERAL NOTES

ABATEMENT CONTRACTOR RESPONSIBLE FOR VERIFYING
CONDITIONS AND MATERIAL QUANTITIES PRIOR TO SUBMITTING
PRICING PROPOSAL TO EAST AURORA SCHOOL DISTRICT # 131. NO
PROJECT CHANGE ORDERS SHALL BE CONSIDERED FOR
CONDITIONS OR QUANTITIES THAT COULD HAVE OR SHOULD HAVE
BEEN IDENTIFIED PRIOR TO PRICING SUBMITTAL.

OWNER WILL PROVIDE DISTRICT ELECTRICIAN AND ANY NECESSARY
EQUIPMENT CONNECTIONS TO BUILDING POWER.

BUILDING OWNER RESPONSIBLE FOR THE REMOVAL OF ROOM
CONTENTS FROM AREAS OF WORK PRIOR TO ABATEMENT.

REFER TO ARCHITECTURAL DRAWINGS FOR DETAILS ON WINDOW
OPENING DIMENSIONS AND ELEVATIONS.

CONTRACTOR TO LEAVE ENTIRE WINDOW OPENING FREE OF TAPE
RESIDUES, DEBRIS, AND DAMAGE TO BUILDING SURFACES AS A
RESULT OF WORK UNDER THIS CONTRACT. REPAIR OF ALL
DAMAGES CAUSED BY THE WORK UNDER THIS CONTRACT SHALL BE
THE RESPONSIBILITY OF THE ABATEMENT CONTRACTOR.

ABATEMENT CONTRACTOR RESPONSIBLE TO COORDINATE ALL
SELECTIVE ABATEMENT WORK WITH GENERAL CONTRACTOR AND
ENVIRONMENTAL CONSULTANT PRIOR TO START OF ABATEMENT.

ABATEMENT CONTRACTOR RESPONSIBLE FOR THE SECURITY OF
WORK AREAS DURING ALL ABATEMENT ACTIVITIES.

ASBESTOS ABATEMENT SHALL BE CONSIDERED COMPLETE
FOLLOWING VISUAL INSPECTION BY TEM ENVIRONMENTAL ONSITE
ASBESTOS PROJECT MANAGER.
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SCOPE 0OF WORK

ASBESTOS ABATEMENT: Removal and disposal of asbestos containing materials

per specification section 028216 and applicable IDPH, IEPA and OSHA rules and

regulations.

ABATEMENT KEY NOTES

ABATEMENT SYMBOLS:

REMOVE AND DISPOSE OF ENTIRE WINDOW ASSEMBLY INCLUDING ALL
GLAZING, CAULK, AND SEALANTS FROM EXTERIOR SIDE OF BUILDING. CLEAN
OPENING OF ALL RESIDUES.

®

REMOVE AND DISPOSE OF ENTIRE DOOR ASSEMBLY FROM EXTERIOR SIDE OF
BUILDING. CLEAN OPENING OF ALL RESIDUES.

CONTRACTOR TO INSTALL SEPARATION BARRIERS PER SECTION 855.430(b) TO
ISOLATE CORRIDORS THAT WILL BE USED TO TRANSPORT WRAPPED AND
LABELED WASTE FROM COURTYARD TO AN EXTERIOR DOOR. CONTRACTOR TO
INSTALL CRITICAL SEALS, ONE (1) LAYER OF 6-MIL POLY SHEETING ON WALLS
AND TWO (2) LAYERS ON FLOOR. CONTRACTOR TO INSTALL HEPA FILTER
NEGATIVE AIR MACHINE AND MAINTAIN A NEGATIVE PRESSURE ENCLOSURE
UNTIL AGGRESSIVE TEM AIR CLEARANCE IS ACHEIVED. CONTRACTOR
REQUIRED TO HEPA VACUUM AND WET WIPE ENTIRE ENCLOSURE UNTIL NO
VISIBLE DUST REMAINS. CONTRACTOR REQUIRED TO REMOVE FLOOR POLY
AND MOP FLOORS. AGGRESSIVE AIR SAMPLES WILL BE COLLECTED AND
ANALYZED BY TRANSMISSION ELECTRON MICROSCOPY AND SHALL MEET
AHERA CLEARANCE CRITERIA. SEE APPROVED IDPH VARIANCE.

3

INDICATES LOCATION OF FIVE (5) CHAMBER WORKER
DECONTAMINATION SYSTEM WITH LOCKABLE DOOR.

INDICATES LOCATION OF TWO (2) CHAMBER WASTE/LOAD)
ouT

INDICATES LOCATION OF ONE (1) CHAMBER AIR LOCK.

>
<

ENVIRONMENTAL, INC.

174 North Brandon Drive
Glendale Heights, IL 60139

(630) 790-0880
(630) 790-0881 FAX

INDICATES LOCATION OF HEPA FILTERED NEGATIVE AIR
EXHAUST.

INDICATES LOCATION OF CONTAINMENT SEPARATION
BARRIER PER IDPH SECTION 855.430(a) REQUIREMENTS.

INDICATES LOCATION OF CONSTRUCTION SEPARATION
BARRIER PER IDPH SECTION 855.430(b) REQUIREMENTS.

INDICATES CONTRACTOR TO SECURE DOORWAY AND
CONTROL ACCESS TO ABATEMENT ACTIVITIES.

@0@8'5%

SEE SECTIONS 028216 OF PROJECT MANUAL FOR DETAILS ON EXTERIOR
ABATEMENT PROCEDURES.

INTERIOR OF BUILDING

1. PRIOR TO START OF ABATEMENT ACTIVITIES ABATEMENT
CONTRACTOR TO INSTALL ACROSS WINDOW OPENING A MINIMUM %
INCH THICKNESS PLYWOOD, OR SIMILAR SHEATHING MATERIAL WITH
SUFFICIENT FRAMING TO PROPERLY SUPPORT THE BARRIER. THE
SHEATHING MATERIAL SHALL BE COVERED WITH TWO (2) LAYERS OF
6-MIL POLY WITH TAPED SEAMS AND EDGES.

2. PLACE OSHA ASBESTOS WARNING SIGNS ON THE DOOR TO THE
AREA AND AFFIX OSHA ASBESTOS WARNING SIGNAGE TO INTERIOR
SIDE OF PRIMARY SEAL.

3. REMOVE ALL ASBESTOS SIGNAGE AFTER WINDOW
REMOVAL/ABATEMENT IS COMPLETE.

4. ALL WINDOW SHADES AND HARDWARE TO BE REMOVED AND
DISPOSED OF BY ABATEMENT CONTRACTOR.

5. PROTECT WINDOW SILL FROM DAMAGE.

6. ABATEMENT CONTRACTOR TO PROTECT FIN TUBING DURING
REMOVAL OF WINDOWS AND DOOR ASSEMBLIES IN SECOND FLOOR
CORRIDOR WORK AREAS.

EXTERIOR OF BUILDING

1. ESTABLISH AN ASBESTOS REGULATED AREA ON THE EXTERIOR SIDE
OF THE WINDOW OPENING USING BARRIER TAPE AND WARNING SIGNS.

2. PLACE SIX MIL PLASTIC SHEETING TEN FEET OUT FROM THE
BUILDING TO PROTECT THE GROUND.

3. REMOVE EXTERIOR ENTIRE WINDOW ASSEMBLY AND ALL WINDOW
CAULK FROM AROUND ENTIRE PERIMETER OF WINDOW AS ASBESTOS
CONTAINING MATERIAL.

4. BAG ALL ASBESTOS WASTE AS IT IS REMOVED FROM THE BUILDING.
DO NOT ALLOW WASTE TO ACCUMULATE ON THE GROUND.

5. REMOVE ENTIRE WINDOW SYSTEM FROM THE OPENING WITH AS

/1 SECOND FLOOR

€arsez  ABATEMENT PLAN

KEY PLAN

@z

LITTLE DISTURBANCE OF THE WINDOW FRAME, GLAZING, INTERIOR
CAULKS AND ROUGH OPENING.

6. WRAP WINDOW IN SIX MIL PLASTIC SHEETING, AFFIX ASBESTOS
DISPOSAL STICKERS AND PLACE IN LOCKED DUMPSTER.

7. CLEAN THE ENTIRE OPENING OF ALL CAULK RESIDUES. PROMPTLY
BAG ALL CAULK WASTE AS ASBESTOS CONTAINING MATERIAL.

8. LEAVE REGULATED AREA IN PLACE UNTIL PROJECT MANAGER
APPROVES REMOVAL OF BARRIER TAPE AND GROUND PROTECTION.

9. CAREFULLY REMOVE GROUND PROTECTION PLASTIC SHEETING TO
PREVENT SPILLAGE OF DEBRIS.

COORDINATION OF WINDOW WORK

1. REMOVAL OF THE PRIMARY SEALS SHALL BE COORDINATED WITH
THE OWNER'S CONSTRUCTION MANAGER AND WINDOW

SUBCONTRACTOR

IABATEMENT SCHEDULE

COMMENCE ABATEMENT: JUNE 11TH, 2025

COMPLETION: JUNE 17TH, 2025

GENERAL NOTES

ABATEMENT CONTRACTOR RESPONSIBLE FOR VERIFYING
CONDITIONS AND MATERIAL QUANTITIES PRIOR TO SUBMITTING
PRICING PROPOSAL TO EAST AURORA SCHOOL DISTRICT # 131. NO
PROJECT CHANGE ORDERS SHALL BE CONSIDERED FOR
CONDITIONS OR QUANTITIES THAT COULD HAVE OR SHOULD HAVE
BEEN IDENTIFIED PRIOR TO PRICING SUBMITTAL.

OWNER WILL PROVIDE DISTRICT ELECTRICIAN AND ANY NECESSARY
EQUIPMENT CONNECTIONS TO BUILDING POWER.

BUILDING OWNER RESPONSIBLE FOR THE REMOVAL OF ROOM
CONTENTS FROM AREAS OF WORK PRIOR TO ABATEMENT.

REFER TO ARCHITECTURAL DRAWINGS FOR DETAILS ON WINDOW
OPENING DIMENSIONS AND ELEVATIONS.

CONTRACTOR TO LEAVE ENTIRE WINDOW OPENING FREE OF TAPE
RESIDUES, DEBRIS, AND DAMAGE TO BUILDING SURFACES AS A
RESULT OF WORK UNDER THIS CONTRACT. REPAIR OF ALL
DAMAGES CAUSED BY THE WORK UNDER THIS CONTRACT SHALL BE
THE RESPONSIBILITY OF THE ABATEMENT CONTRACTOR.

ABATEMENT CONTRACTOR RESPONSIBLE TO COORDINATE ALL
SELECTIVE ABATEMENT WORK WITH GENERAL CONTRACTOR AND
ENVIRONMENTAL CONSULTANT PRIOR TO START OF ABATEMENT.

ABATEMENT CONTRACTOR RESPONSIBLE FOR THE SECURITY OF
WORK AREAS DURING ALL ABATEMENT ACTIVITIES.

ASBESTOS ABATEMENT SHALL BE CONSIDERED COMPLETE
FOLLOWING VISUAL INSPECTION BY TEM ENVIRONMENTAL ONSITE
ASBESTOS PROJECT MANAGER.
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EAST AURORA HIGH SCHOOL

/1 "\ FIRST FLOOR

Eansey ABATEMENT PLAN

KEY PLAN

SCOPE 0OF WORK

ASBESTOS ABATEMENT: Removal and disposal of asbestos containing materials
per specification section 028214 and applicable IDPH, IEPA and OSHA rules and
regulations.

ABATEMENT KEY NOTES

@

GLOVEBAG REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING PIPE
INSULATION AND PIPE FITTINGS.

ENVIRONMENTAL, INC.

174 North Brandon Drive
Glendale Heights, IL 60139

(630) 790-0880
(630) 790-0881 FAX

ABATEMENT SYMBOLS:

>

INDICATES LOCATION OF FIVE (5) CHAMBER WORKER
DECONTAMINATION SYSTEM WITH LOCKABLE DOOR.

INDICATES LOCATION OF TWO (2) CHAMBER WASTE/LOAD
ouTt

INDICATES LOCATION OF ONE (1) CHAMBER AIR LOCK.

INDICATES LOCATION OF HEPA FILTERED NEGATIVE AIR
EXHAUST.

INDICATES LOCATION OF CONTAINMENT SEPARATION
BARRIER PER IDPH SECTION 855.430(a) REQUIREMENTS.

INDICATES LOCATION OF CONSTRUCTION SEPARATION
BARRIER PER IDPH SECTION 855.430(b) REQUIREMENTS.
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INDICATES CONTRACTOR TO SECURE DOORWAY AND
CONTROL ACCESS TO ABATEMENT ACTIVITIES.

\ABATEMENT SCHEDULE

COMMENCE ABATEMENT: JUNE 11TH, 2025

COMPLETION: JUNE 17TH 2025

GENERAL NOTES

ABATEMENT CONTRACTOR RESPONSIBLE FOR VERIFYING
CONDITIONS AND MATERIAL QUANTITIES PRIOR TO SUBMITTING
PRICING PROPOSAL TO EAST AURORA SCHOOL DISTRICT # 131. NO
PROJECT CHANGE ORDERS SHALL BE CONSIDERED FOR
CONDITIONS OR QUANTITIES THAT COULD HAVE OR SHOULD HAVE
BEEN IDENTIFIED PRIOR TO PRICING SUBMITTAL.

OWNER WILL PROVIDE DISTRICT ELECTRICIAN AND ANY NECESSARY
EQUIPMENT CONNECTIONS TO BUILDING POWER.

500 TOMCAT LANE
AURORA, ILLINOIS 60505

EAST AURORA SCHOOL DISTRICT 131
EAST AURORA HIGH SCHOOL

BUILDING OWNER RESPONSIBLE FOR THE REMOVAL OF ROOM
CONTENTS FROM AREAS OF WORK PRIOR TO ABATEMENT.

ISSUE/REVISION:

REV.| DATE | DESCRIPTION

ABATEMENT CONTRACTOR RESPONSIBLE TO COORDINATE ALL
SELECTIVE ABATEMENT WORK WITH GENERAL CONTRACTOR AND
ENVIRONMENTAL CONSULTANT PRIOR TO START OF ABATEMENT.

1| 1211212024 | I1SSUED FOR PRE-BID

2| 122712024 | ISSUED FOR OUT TO BID

ABATEMENT CONTRACTOR RESPONSIBLE FOR THE SECURITY OF
WORK AREAS DURING ALL ABATEMENT ACTIVITIES.

ASBESTOS ABATEMENT WORK ACTIVITIES SHALL BE CONSIDERED
COMPLETE FOLLOWING VISUAL INSPECTION BY TEM
ENVIRONMENTAL, INC REPRESENTATIVE AND WHEN THE RESULTS
OF ALL POST ABATEMENT CLEARANCE SAMPLING CONFIRM
AIRBORNE FIBER CONCENTRATIONS AT OR BELOW 0.01 F/CC AS
MEASURED BY PHASE CONTRAST MICROSCOPY.
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KEY PLAN

SCOPE 0OF WORK

ASBESTOS ABATEMENT: Removal and disposal of asbestos containing materials

per specification section 028216 and applicable IDPH, IEPA and OSHA rules and
regulations.

ABATEMENT KEY NOTES

ABATEMENT SYMBOLS:

EXTERIOR REMOVAL AND DISPOSAL OF TWO (2) SPANDREL PANEL(s) PER
NESHAPS REGULATIONS. ( SEE ABATEMENT KEY NOTE 1 FOR LOCATION).
CLEAN OPENING OF ALL RESIDUES. ABATEMENT CONTRACTOR RESPONSIBLE
FOR THE CAREFUL REMOVAL AND SALVAGE OF ALL EXTERIOR LOUVERS TO BE
RETURNED TO BUILDING OWNER.

DOOR CAULK FROM DOORS. (SEE ABATEMENT KEY NOTE 2 FOR LOCATIONS)
ABATEMENT CONTRACTOR RESPONSIBLE FOR THE CAREFUL REMOVAL AND

: REMOVE AND DISPOSAL OF ASBESTOS CONTAINING INTERIOR AND EXTERIOR
SALVAGE OF ALL EXTERIOR LOUVERS TO BE RETURNED TO BUILDING OWNER.

EXTERIOR REMOVAL AND DISPOSAL OF ENTIRE WINDOW ASSEMBLY FROM
EXTERIOR SIDE OF BUILDING (SEE ABATEMENT KEY NOTE 3 FOR LOCATIONS).
CLEAN OPENING OF ALL RESIDUES. ABATEMENT CONTRACTOR RESPONSIBLE
FOR THE CAREFUL REMOVAL AND SALVAGE OF ALL EXTERIOR LOUVERS TO BE
RETURNED TO BUILDING OWNER.

SEE SECTIONS 028216 OF PROJECT MANUAL FOR DETAILS ON EXTERIOR
ABATEMENT PROCEDURES.

INTERIOR OF BUILDING

1. PRIOR TO START OF ABATEMENT ACTIVITIES ABATEMENT
CONTRACTOR TO INSTALL ACROSS WINDOW OPENING A MINIMUM /4
INCH THICKNESS PLYWOOD OR SIMILAR SHEATHING MATERIAL WITH
SUFFICIENT FRAMING TO PROPERLY SUPPORT THE BARRIER. THE
SHEATHING MATERIAL SHALL BE COVERED WITH TWO (2) LAYERS OF
6-MIL POLY WITH TAPED SEAMS AND EDGES.

2. PLACE OSHA ASBESTOS WARNING SIGNS ON THE DOOR TO THE
AREA AND AFFIX OSHA ASBESTOS WARNING SIGNAGE TO INTERIOR
SIDE OF PRIMARY SEAL.

3. REMOVE ALL ASBESTOS SIGNAGE AFTER WINDOW
REMOVAL/ABATEMENT IS COMPLETE.

4. ALL WINDOW SHADES AND HARDWARE TO BE REMOVED AND
DISPOSED OF BY ABATEMENT CONTRACTOR.

5. PROTECT WINDOW SILL FROM DAMAGE.

EXTERIOR OF BUILDING

1. ESTABLISH AN ASBESTOS REGULATED AREA ON THE EXTERIOR SIDE
OF THE WINDOW OPENING USING BARRIER TAPE AND WARNING SIGNS.

2. PLACE SIX MIL PLASTIC SHEETING TEN FEET OUT FROM THE
BUILDING TO PROTECT THE GROUND.

3. REMOVE EXTERIOR ENTIRE WINDOW ASSEMBLY AND ALL WINDOW
CAULK FROM AROUND ENTIRE PERIMETER OF WINDOW AS ASBESTOS
CONTAINING MATERIAL.

4. BAG ALL ASBESTOS WASTE AS IT IS REMOVED FROM THE BUILDING.
DO NOT ALLOW WASTE TO ACCUMULATE ON THE GROUND.

5. REMOVE ENTIRE WINDOW SYSTEM FROM THE OPENING WITH AS
LITTLE DISTURBANCE OF THE WINDOW FRAME, GLAZING, INTERIOR
CAULKS AND ROUGH OPENING.

6. WRAP WINDOW IN SIX MIL PLASTIC SHEETING, AFFIX ASBESTOS
DISPOSAL STICKERS AND PLACE IN LOCKED DUMPSTER.

7. CLEAN THE ENTIRE OPENING OF ALL CAULK RESIDUES. PROMPTLY
BAG ALL CAULK WASTE AS ASBESTOS CONTAINING MATERIAL.

8. LEAVE REGULATED AREA IN PLACE UNTIL PROJECT MANAGER
APPROVES REMOVAL OF BARRIER TAPE AND GROUND PROTECTION.

9. CAREFULLY REMOVE GROUND PROTECTION PLASTIC SHEETING TO
PREVENT SPILLAGE OF DEBRIS.

COORDINATION OF WINDOW WORK

1. REMOVAL OF THE PRIMARY SEALS SHALL BE COORDINATED WITH
THE OWNER'S CONSTRUCTION MANAGER AND WINDOW
SUBCONTRACTOR

7 INDICATES LOCATION OF FIVE (5) CHAMBER WORKER
II}A DECONTAMINATION SYSTEM WITH LOCKABLE DOOR.

ouT
L INDICATES LOCATION OF ONE (1) CHAMBER AIR LOCK.

INDICATES LOCATION OF HEPA FILTERED NEGATIVE AIR
EXHAUST.

INDICATES LOCATION OF CONTAINMENT SEPARATION

INDICATES LOCATION OF CONSTRUCTION SEPARATION

INDICATES CONTRACTOR TO SECURE DOORWAY AND
CONTROL ACCESS TO ABATEMENT ACTIVITIES.

@0@@%!

INDICATES LOCATION OF TWO (2) CHAMBER WASTE/LOAD|

ENVIRONMENTAL, INC.
174 North Brandon Drive
Glendale Heights, IL 60139

(630) 790-0880
(630) 790-0882 FAX

BARRIER PER IDPH SECTION 855.430(a) REQUIREMENTS.

BARRIER PER IDPH SECTION 855.430(b) REQUIREMENTS.

i ol

IDPH 100-00349

IABATEMENT SCHEDULE

COMMENCE ABATEMENT: JUNE 9TH, 2025

COMPLETION: JUNE 20TH, 2025

GENERAL NOTES

ABATEMENT CONTRACTOR RESPONSIBLE FOR VERIFYING
CONDITIONS AND MATERIAL QUANTITIES PRIOR TO SUBMITTING
PRICING PROPOSAL TO EAST AURORA SCHOOL DISTRICT # 131. NO
PROJECT CHANGE ORDERS SHALL BE CONSIDERED FOR
CONDITIONS OR QUANTITIES THAT COULD HAVE OR SHOULD HAVE
BEEN IDENTIFIED PRIOR TO PRICING SUBMITTAL.

OWNER WILL PROVIDE DISTRICT ELECTRICIAN AND ANY NECESSARY
EQUIPMENT CONNECTIONS TO BUILDING POWER.

BUILDING OWNER RESPONSIBLE FOR THE REMOVAL OF ROOM
CONTENTS FROM AREAS OF WORK PRIOR TO ABATEMENT.

REFER TO ARCHITECTURAL DRAWINGS FOR DETAILS ON WINDOW
OPENING DIMENSIONS AND ELEVATIONS.

CONTRACTOR TO LEAVE ENTIRE WINDOW OPENING FREE OF TAPE
RESIDUES, DEBRIS, AND DAMAGE TO BUILDING SURFACES AS A
RESULT OF WORK UNDER THIS CONTRACT. REPAIR OF ALL
DAMAGES CAUSED BY THE WORK UNDER THIS CONTRACT SHALL BE
THE RESPONSIBILITY OF THE ABATEMENT CONTRACTOR.

ABATEMENT CONTRACTOR RESPONSIBLE TO COORDINATE ALL
SELECTIVE ABATEMENT WORK WITH GENERAL CONTRACTOR AND
ENVIRONMENTAL CONSULTANT PRIOR TO START OF ABATEMENT.

ABATEMENT CONTRACTOR RESPONSIBLE FOR THE SECURITY OF
WORK AREAS DURING ALL ABATEMENT ACTIVITIES.

ASBESTOS ABATEMENT SHALL BE CONSIDERED COMPLETE
FOLLOWING VISUAL INSPECTION BY TEM ENVIRONMENTAL ONSITE
ASBESTOS PROJECT MANAGER.
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	Document 00030 - Advertisement for Bids
	Document 00100 - Instructions to Bidders
	Document 00301 - Bid Form – East Aurora High School
	Document 00410 - Bid Bond
	Document 00440 - Substitution Sheet
	Document 00450 - Affidavits and Certifications
	Document 00700 - General Conditions
	Document 00800 – Supplemental Conditions
	Document 00820 - Prevailing Wage Requirements
	Document 00850 - Technical Proposal
	Section 01010 - Project Summary
	Section 01026 - Unit Prices
	Section 01027 - Applications for Payment
	Section 01028 - Change Order Procedures
	Section 01030 - Alternates
	Section 01040 - Project Coordination
	Section 01060 - Regulatory Requirements
	Section 01200 - Project Meetings
	Section 01310 - Construction Schedules
	Section 01370 - Schedule of Values
	Section 01410 - Testing Laboratory Services
	Section 01500 - Temporary Facilities and Controls
	Section 01630 - Substitutions and Product Options
	Section 01700 - Contract Closeout
	Section 01710 - Final Cleaning
	Section 02080 - Asbestos Abatement - Interiors
	Section 02082 - Asbestos Abatement - Exteriors
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Commercial Properties and Exterior School Projects including window removal. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of ...

	1.02 PROJECT CONDITIONS
	A. Exterior building spaces are not covered by Illinois Department of Public Health (IDPH) rules, except for covered hallways or porticos connecting buildings and outdoor mechanical systems which condition indoor air (such as air handling units, air c...
	B. Roofing, window replacement, exterior transite sheeting, galbestos siding, asbestos-containing paint, caulking, glazing, flashings, cements, or other products installed on the building exterior are subject to Occupational Safety and Health Administ...

	1.03 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Abatement Contractor (AC): the entity responsible for performing the work in the specifications and has the training and accreditation to competently perform the work. This entity shall obtain and maintain licenses required for the work in the spec...
	C. Architect of Record (AOR): any person or firm employed by the Owner for the purpose of designing the project.
	D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos abatement workers. This person must be trained, accredited, and meet OSHA competent person criteria for asbestos abatement.
	E. Competent person: one who is capable of identifying existing asbestos hazards in the workplace and selecting the appropriate control strategy for asbestos exposure, who has the authority to take prompt corrective measures to eliminate them, as spec...
	F. Contractor: the entity responsible for performing the complete scope of work in the bid documents. The Contractor may elect to self-perform or subcontract out any portion of the work.
	G. Environmental Consultant (EC) means the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, and control as well as investigations, assessments and on-site supervision of projec...
	H. Environmental Project Manager (EPM): the project manager selected by the EC to perform environmental monitoring and act on behalf of the EC for the Owner on the project
	I.     Exposure Assessment: a demonstration by the employer that employee exposure during an operation is or will be consistently below the Personal Exposure Limits set by OSHA.
	J. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	K. IDPH: the Illinois Department of Public Health.
	L. OSHA: the federal Occupational Health and Safety Administration.
	M. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination or water damage.
	N. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves, respirators and other items used to protect persons from asbestos or other hazards.
	O. RCRA: the Resource Conservation and Recovery Act and associated regulations.
	P. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	Q. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986.
	R. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...
	S. Work Area: the area or areas where asbestos abatement is being conducted.
	T. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work Site in which abatement work has been identified on the Drawings, whethe...

	1.04 SCOPE OF WORK
	A. Refer to Asbestos Abatement drawings in the contract documents.
	B. The Work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein. The AC, by submitting a bid for the Work, represents itself as knowledgeable and expert ...
	C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents, including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging and disposal of wastes, and all other steps necessary to compl...
	D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to like new condition to the satisfaction of the Architect or EC.
	E. When the bid documents include lead and asbestos abatement items in the same spaces, typically windows, painted-over transite sheeting, and flashings, the work should be performed in the sequence and combinations that produce the most efficient res...
	1. Cleanup and removal of lead dust, flakes, chips, peeling paint, and residues most likely to fail a TCLP test.
	2. Removal of asbestos materials and cleanup of visible residues.
	3. Removal of lead-bearing architectural components.
	4. Removal of non-friable asbestos items. If both asbestos and lead are on the same components, for example lead paint and asbestos-containing glazing compound, the components may be removed and disposed with both the lead and asbestos-bearing items i...
	5. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and wipe samples (lead) may be performed concurrently.
	6. When lead and asbestos final decontamination processes are combined, the more stringent cleanup procedures shall apply for both.
	7. Waste disposal.
	a. Classified waste: loose paint flakes, chips, and dust; lead-specific cleaning supplies; contaminated soil; combined final decontamination supplies; disposable suits, gloves, head-covers, and foot-covers; other items that fail a TCLP test.
	b. Special waste: friable asbestos-containing waste materials and lead-contaminated waste that has passed TCLP or other RCRA tests.
	c. Construction and Demolition (C&D) debris: non-friable asbestos-containing waste materials (such as, but not limited to intact transite, mastics, packing, caulking); lead-bearing architectural components where the paint is in intact condition.
	d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall be disposed in an IEPA-approved landfill within the State of Illinois to accept asbestos-containing or lead-bearing waste materials.


	F. Compliance with all applicable laws, regulations, standards, and these specifications.  In the case of a conflict, the contractor shall comply with the most stringent.
	G. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by law, regulation, this specification, or the bid documents.
	H. Provide project closeout documentation to the Environmental Project Manager (EPM) within thirty (30) days after final clearance.  This documentation shall include, but is not limited to, submittals specified elsewhere in the specifications.

	1.05 LAWS, REGULATIONS AND STANDARDS
	A. The following laws, regulations, and standards are incorporated by reference:
	1. 29 CFR 1910 - US OSHA General Industry Standards
	2. 29 CFR 1926 - US OSHA Construction Standards
	3. 29 CFR 1926.1101 - US OSHA Asbestos Construction Standards
	4. 40 CFR Part 61 - US EPA National Emissions Standards for Hazardous Air Pollutants (NESHAP), 11/90 revision
	5. 40 CFR Part 763 Subpart E - US EPA Asbestos Model Accreditation Plan (MAP):   Appendix C - Interim Final Rule


	1.06 ASSESSMENT, MONITORING, TESTING AND ANALYSIS
	A. The EC will perform inspection, testing and design services prior to the start of work, and during the project, if necessary. The EC will also perform testing, inspection, and monitoring services during the work and upon its completion:
	1. Prior to the start of the work, the EC shall
	a. Identify suspect materials and confirm their asbestos content through review of the school’s documentation or by testing;
	b. Design the project and address any design changes as requested.  Approved changes shall be submitted to the IDPH, when necessary.

	2. During the work, the EC shall:
	a. Observe the work periodically, with sufficient frequency to ensure Contractor compliance.
	b. Collect area air samples in and around the Work Area, as needed, to verify exposure conditions.
	c. Stop the work if airborne asbestos concentrations at the Work Area perimeter exceed 0.01 f/cc. Contractor shall be responsible for taking corrective action to reduce exposure levels and prevent recurrence; cleaning adjacent areas that become contam...
	d. Make copies of contractor licenses from the originals.
	e. Complete design changes that are needed.

	3. Upon completion of the work, the EC shall:
	a. Visually inspect for visible dust and debris, and verify the full completion of the work.
	b. Require contractor to re-clean the area or portions of areas until no visible debris remains.
	c. Perform clearance air sampling at the completion of the work activities, when necessary.


	B. The AC shall provide OSHA compliance air monitoring to determine exposures to its employees in accordance with OSHA 29 CFR 1926.1101. Frequency of monitoring shall comply with OSHA requirements for the anticipated and actual exposure levels.
	1. A written Exposure Assessment with air sampling and analysis conducted 6 months or less prior to the start of the work to determine the requirements for respiratory protection and frequency of OSHA monitoring for each type of activity. The contract...
	2. Analysis may be performed on site.

	C. Credentials required for testing and analysis of Phase Contrast Microscopy air samples:
	1. Air sampling shall be conducted by an IDPH licensed Air Sampling Professional.
	2. Accreditation by AIHA or AAR; or
	3. Participation in the Proficiency Analytical Testing (PAT) program.


	1.07 SUBMITTALS
	A. The following shall be submitted to the EC no less than 10 days prior to the start of the asbestos abatement work activities.
	B. Ten (10) day NESHAP notification to the Illinois EPA when the asbestos quantities reach or exceed 260 linear feet or 160 square feet.  Two (2) day IDPH notification for asbestos abatement quantities less than 260 linear feet or 160 square feet.
	1. Ten (10) day IEPA Asbestos Notification including inspector license number and landfill permit number.
	2. Evidence that all abatement related workers are trained and accredited in accordance with OSHA, NESHAP, and EPA MAP requirements:
	a. Current Annual refresher training certificate.
	b. Current IDPH asbestos licenses (If Applicable)
	c. Current physician’s written opinion
	d. Current respirator fit test for negative pressure respirators when respirators are used.

	3. Copy of OSHA Exposure Assessment, with air sampling and analysis conducted 6 months or less prior to the start date of the abatement project.
	4. OSHA compliance air monitoring records generated during the project.
	5. Waste Shipment Records.
	6. Worker license and certification log.
	7. Safety Data Sheets (SDS) for chemicals used on site.
	8. Work Plan and Schedule.

	C. Prior to beginning work, the AC shall submit required notifications to applicable regulatory agencies and receive an Owners Authorization to proceed where asbestos abatement will take place.
	D. The AC shall provide copies of all regulatory notices to the EC, and the EPM within 24 hours of sending such notices to the regulatory authority.  The AC shall not begin a project until such notices are provided to all parties listed above.
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